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          CALL ORDER   : 121                                              CONTRACT ID  : IR-33285-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ENVIRONMENTAL MITIGATION 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   5  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   7  201-01015           CLEARING AND GRUBBING                                                 LUMP              LUMP 

   8  203-02000           EXCAVATION, COMMON                                                     1,760.000        CYS 

   9  204-08553           DATA LOGGING SYSTEM                                                        3.000        EACH 

  10  205-03371           SEDIMENT, REMOVE                                                          25.000        CYS 

  11  205-06934           TEMPORARY MULCH                                                           28.000        TON 

  12  205-06936           TEMPORARY SEDIMENT TRAP                                                   37.000        TON 

  13  205-06937           TEMPORARY SILT FENCE                                                   2,880.000        LFT 

  14  205-09543           NO 2 STONE                                                                50.000        TON 

  15  205-11585           TEMPORARY FILTER BERM                                                     15.000        LFT 

  16  205-11586           TEMPORARY FILTER STONE                                                     3.000        TON 

  17  205-11591           TEMPORARY SEED MIXTURE                                                 2,055.000        LBS 

  18  616-02320           GEOTEXTILES                                                              154.000        SYS 

  19  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 

  20  621-02770           EROSION CONTROL BLANKET                                                   61.000        SYS 

  21  621-04258           SEED MIXTURE                                                             128.000        LBS 

  22  621-04258           SEED MIXTURE                                                             508.000        LBS 

  23  621-06545           FERTILIZER                                                                 3.000        TON 

  24  621-06565           MULCHING MATERIAL                                                         28.000        TON 

  25  621-08161           PERMANENT TURF REINFORCEMENT MAT                                          46.000        SYS 

  26  621-09508           INVASIVE SPECIES CONTROL                                              LUMP              LUMP 

  27  622-91786           SEEDLING                                                               2,915.000        EACH 

  28  624-92647           HERBICIDE TREATMENT                                                       14.000        ACRE 

  29  628-09401           FIELD OFFICE, A                                                            6.000        MOS 

  30  628-11730           CELLULAR TELEPHONE TYPE B                                                  1.000        EACH 

  31  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  32  628-11781           CELLULAR TELEPHONE SERVICE, 750 MIN                                        6.000        MOS 

  33  715-05756           PIPE EXTENSION, CIRCULAR 12 IN                                            40.000        LFT 

  34  719-09505           TILE INTERCEPT TRENCH EXCAVATION AND LOCATION                            200.000        LFT 

  35  802-04314           SIGN                                                                      13.000        EACH 

  36  804-06770           DELINEATOR POST                                                           27.000        EACH 
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          CALL ORDER   : 171                                              CONTRACT ID  : R -29429-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ROAD CONSTRUCTION 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09377           QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS                              1.000        DOL 

   8  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   9  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  11  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  12  202-96133           PIPE, REMOVE                                                             456.000        LFT 

  13  203-02000           EXCAVATION, COMMON                                                     6,991.000        CYS 

  14  205-03371           SEDIMENT, REMOVE                                                         305.000        CYS 

  15  205-06933           TEMPORARY INLET PROTECTION                                                 6.000        EACH 

  16  205-06934           TEMPORARY MULCH                                                           15.000        TON 

  17  205-06937           TEMPORARY SILT FENCE                                                   1,822.000        LFT 

  18  205-09543           NO 2 STONE                                                                50.000        TON 

  19  205-11584           TEMPORARY CHECK DAM, TRAVERSABLE                                         351.000        LFT 

  20  205-11591           TEMPORARY SEED MIXTURE                                                   900.000        LBS 

  21  207-08264           SUBGRADE TREATMENT, TYPE II                                            1,868.000        SYS 

  22  207-09934           SUBGRADE TREATMENT, TYPE IB                                           13,600.000        SYS 

  23  211-02050           B BORROW                                                                   3.000        CYS 

  24  211-09264           STRUCTURAL BACKFILL, TYPE 1                                              402.000        CYS 

  25  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      1,863.000        TON 

  26  303-01180           COMPACTED AGGREGATE, NO. 53                                            1,380.000        TON 

  27  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                      1,035.000        TON 

  28  401-07390           QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm                                1,715.000        TON 

  29  401-07423           QC/QA-HMA, 2, 64, BASE, 19.0 mm                                        1,467.000        TON 

  30  401-10258           JOINT ADHESIVE, SURFACE                                                7,950.000        LFT 

  31  401-10259           JOINT ADHESIVE, INTERMEDIATE                                           2,635.000        LFT 

  32  401-11785           LIQUID ASPHALT SEALANT                                                 7,600.000        LFT 

  33  406-05520           ASPHALT FOR TACK COAT                                                      7.540        TON 

  34  604-06070           SIDEWALK, CONCRETE                                                        54.000        SYS 

  35  604-07901           CURB RAMP, CONCRETE, G                                                    10.000        SYS 

  36  605-06140           CURB AND GUTTER, CONCRETE                                                928.000        LFT 

  37  610-07487           HMA FOR APPROACHES, TYPE B                                               647.000        TON 

  38  615-06527           MONUMENT, SECTION CORNER                                                   2.000        EACH 

  39  616-02320           GEOTEXTILES                                                              709.000        SYS 

  40  616-06451           RIPRAP, UNIFORM                                                          296.000        TON 

  41  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 

  42  621-02770           EROSION CONTROL BLANKET                                                  200.000        SYS 

  43  621-06545           FERTILIZER                                                                 1.600        TON 

  44  621-06554           SEED MIXTURE, U                                                          600.000        LBS 

  45  621-06565           MULCHING MATERIAL                                                         20.000        TON 

  46  621-06567           WATER                                                                      5.400        kGAL 

  47  621-06574           SODDING                                                                1,818.000        SYS 

  48  628-09402           FIELD OFFICE, B                                                           12.000        MOS 

  49  715-03476           SAFETY METAL END SECTION 4:1 DIA 24"                                       2.000        EACH 
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          CALL ORDER   : 171                                              CONTRACT ID  : R -29429-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ROAD CONSTRUCTION 

 

  50  715-03584           SAFETY METAL END SECTION 4:1 DIA 18"                                       1.000        EACH 

  51  715-05123           PIPE, TYPE 1 CIRCULAR 24 IN                                               56.000        LFT 

  52  715-05125           PIPE, TYPE 1 CIRCULAR 30 IN                                               56.000        LFT 

  53  715-05149           PIPE, TYPE 2 CIRCULAR 12 IN                                              148.000        LFT 

  54  715-05151           PIPE, TYPE 2 CIRCULAR 15 IN                                              535.000        LFT 

  55  715-05152           PIPE, TYPE 2 CIRCULAR 18 IN                                              412.000        LFT 

  56  715-08048           STORMWATER TREATMENT SYSTEM                                                1.000        EACH 

  57  715-09064           VIDEO INSPECTION FOR PIPE                                              1,095.000        LFT 

  58  715-46005           PIPE END SECTION, DIA 15"                                                  1.000        EACH 

  59  715-46010           PIPE END SECTION, DIA 18"                                                  1.000        EACH 

  60  715-46030           PIPE END SECTION, DIA 30"                                                  2.000        EACH 

  61  720-44000           CASTING, ADJUST TO GRADE                                                   5.000        EACH 

  62  720-45030           INLET, E7                                                                  3.000        EACH 

  63  720-45035           INLET, F7                                                                  3.000        EACH 

  64  720-45410           MANHOLE, C4                                                                1.000        EACH 

  65  720-98174           INLET, B15                                                                 2.000        EACH 

  66  720-98555           INLET, C15                                                                 3.000        EACH 

  67  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 

  68  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                10.000        EACH 

  69  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN                                         140.000        LFT 

  70  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                               8.000        EACH 

  71  801-06640           CONSTRUCTION SIGN, A                                                      12.000        EACH 

  72  801-06645           CONSTRUCTION SIGN, B                                                       3.000        EACH 

  73  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  74  801-07119           BARRICADE, III-B                                                         204.000        LFT 

  75  802-05701           SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE                         80.000        LFT 

  76  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                           47.500        SFT 

  77  802-97812           STREET NAME IDENTIFICATION SIGN                                            6.000        EACH 

  78  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               5,235.000        LFT 

  79  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 

  80  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                               5,920.000        LFT 

  81  808-75278           TRANSVERSE MARKING, THERMOPLASTIC,                                       111.000        LFT 

  82  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                       155.000        LFT 

  83  808-75300           TRANSVERSE MARKING, THERMOPLASTIC,                                       150.000        LFT 

  84  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                   2.000        EACH 

  85  808-75325           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                   1.000        EACH 
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          CALL ORDER   : 181                                              CONTRACT ID  : R -30433-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ASPHALT RESURFACE 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09377           QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS                              1.000        DOL 

   8  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  302-06464           SUBBASE FOR PCCP                                                       2,729.000        CYS 

  11  303-01180           COMPACTED AGGREGATE, NO. 53                                            9,150.000        TON 

  12  304-07783           HMA PATCHING, TYPE D                                                     549.000        TON 

  13  305-09888           RELIEF JOINT                                                             384.000        LFT 

  14  306-08036           MILLING, ASPHALT, 2 IN                                               354,682.000        SYS 

  15  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 

  16  401-07339           QC/QA-HMA, 2, 64, SURFACE, 12.5 mm                                    13,008.000        TON 

  17  401-10258           JOINT ADHESIVE, SURFACE                                              271,479.000        LFT 

  18  406-05520           ASPHALT FOR TACK COAT                                                     91.000        TON 

  19  410-11846           QC/QA-HMA 5, 76, SURFACE, 12.5 mm - SMA                               25,952.000        TON 

  20  503-03489           RETROFITTED TIE BARS                                                   1,883.000        EACH 

  21  503-05240           D-1 CONTRACTION JOINT                                                  1,824.000        LFT 

  22  506-06333           PCCP PATCHING, FULL DEPTH                                              9,747.000        SYS 

  23  507-07505           RETROFIT LOAD TRANSFER                                                   180.000        EACH 

  24  606-07484           MILLED HMA CORRUGATIONS                                              180,345.000        LFT 

  25  612-04315           MATERIAL FOR UNDERSEAL                                                    28.000        TON 

  26  612-60410           DRILLED HOLE FOR UNDERSEAL                                                82.000        EACH 

  27  628-09402           FIELD OFFICE, B                                                           14.000        MOS 

  28  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  14.000        MOS 

  29  628-11729           CELLULAR TELEPHONE TYPE A                                                  3.000        EACH 

  30  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 

  31  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  32  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN                                      42.000        MOS 

  33  715-05048           PIPE, TYPE 4 CIRCULAR 6 IN                                            81,898.000        LFT 

  34  715-05053           PIPE, UNDERDRAIN, OUTLET 6 IN                                          1,640.000        LFT 

  35  718-06526           HMA FOR UNDERDRAINS                                                   12,011.000        TON 

  36  718-06529           OUTLET PROTECTOR, 2                                                       82.000        EACH 

  37  718-06532           VIDEO INSPECTION FOR UNDERDRAINS                                      81,898.000        LFT 

  38  718-11685           UNDERDRAIN CLEANOUT PORT                                                  50.000        EACH 

  39  718-52610           AGGREGATE FOR UNDERDRAINS                                              7,370.000        CYS 

  40  718-99153           GEOTEXTILES FOR UNDERDRAIN                                            27,299.000        SYS 

  41  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                              12.000        EACH 

  42  801-03290           CONSTRUCTION SIGN, C                                                       6.000        EACH 

  43  801-06204           TEMPORARY PAVEMENT MARKING, 5 IN                                      58,000.000        LFT 

  44  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              14.000        EACH 

  45  801-06640           CONSTRUCTION SIGN, A                                                      18.000        EACH 

  46  801-06710           FLASHING ARROW SIGN                                                      180.000        DAY 

  47  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  48  801-11642           PORTABLE CHANGEABLE MESSAGE SIGN                                           6.000        EACH 

  49  808-06702           LINE, THERMOPLASTIC, BROKEN, WHITE, 5 IN                              18,960.000        LFT 



                                                     SCHEDULE OF PAY ITEMS                                             PAGE 5 

 

          CALL ORDER   : 181                                              CONTRACT ID  : R -30433-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ASPHALT RESURFACE 

 

  50  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                              80,180.000        LFT 

  51  808-06705           LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN                                1,817.000        LFT 

  52  808-06706           LINE, THERMOPLASTIC, SOLID, WHITE, 24 IN                                 346.000        LFT 

  53  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 

  54  808-10118           TRANSVERSE MARKING, THERMOPLASTIC, YIELD, WHITE,                          40.000        LFT 

  55  808-11485           LINE, THERMOPLASTIC, DOTTED, WHITE, 5 IN.                                335.000        LFT 

  56  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                              79,980.000        LFT 

  57  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              956.000        EACH 

  58  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      956.000        EACH 
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          CALL ORDER   : 201                                              CONTRACT ID  : R -32718-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    PIPE LINING 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   7  201-01015           CLEARING AND GRUBBING                                                 LUMP              LUMP 

   8  603-06065           FENCE, CHAIN LINK, RESET                                                  50.000        LFT 

   9  616-05688           RIPRAP, CLASS 1                                                           20.000        TON 

  10  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 

  11  621-03787           SEED MIXTURE, D                                                            5.000        LBS 

  12  628-11729           CELLULAR TELEPHONE TYPE A                                                  1.000        EACH 

  13  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 

  14  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  15  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN                                       5.000        MOS 

  16  725-11038           LINER PIPE THERMOPLASTIC CIRCULAR 15.9-16.0 SFT                          250.000        LFT 

  17  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                               4.000        EACH 

  18  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 

  19  801-06640           CONSTRUCTION SIGN, A                                                      12.000        EACH 

  20  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  21  804-06771           DELINEATOR POST, FLEXIBLE                                                  2.000        EACH 
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          CALL ORDER   : 211                                              CONTRACT ID  : R -33635-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ROAD REHABILITATION 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   8  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  11  202-74035           SIGN, REMOVE                                                              10.000        EACH 

  12  202-94747           POST, REMOVE                                                              12.000        EACH 

  13  203-02000           EXCAVATION, COMMON                                                     3,691.000        CYS 

  14  205-06933           TEMPORARY INLET PROTECTION                                                 1.000        EACH 

  15  205-06937           TEMPORARY SILT FENCE                                                   3,650.000        LFT 

  16  205-09543           NO 2 STONE                                                               100.000        TON 

  17  205-11584           TEMPORARY CHECK DAM, TRAVERSABLE                                         120.000        LFT 

  18  207-08264           SUBGRADE TREATMENT, TYPE II                                            3,710.000        SYS 

  19  207-09934           SUBGRADE TREATMENT, TYPE IB                                            8,482.000        SYS 

  20  211-09264           STRUCTURAL BACKFILL, TYPE 1                                              199.000        CYS 

  21  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      3,720.000        TON 

  22  306-08043           MILLING, TRANSITION                                                    3,266.000        SYS 

  23  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                        888.000        TON 

  24  401-07390           QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm                                  878.000        TON 

  25  401-10258           JOINT ADHESIVE, SURFACE                                                6,342.000        LFT 

  26  401-10259           JOINT ADHESIVE, INTERMEDIATE                                           1,563.000        LFT 

  27  401-11785           LIQUID ASPHALT SEALANT                                                 6,342.000        LFT 

  28  402-10083           HMA FOR TEMPORARY PAVEMENT, A                                            416.000        TON 

  29  406-05520           ASPHALT FOR TACK COAT                                                      3.000        TON 

  30  601-01846           GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 3                              2.000        EACH 

  31  601-02103           GUARDRAIL, W-BEAM, SHOP CURVED, 6 FT 3 IN SPACING                        187.500        LFT 

  32  601-02241           GUARDRAIL, REMOVE                                                        901.000        LFT 

  33  601-05585           GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 8                               2.000        EACH 

  34  601-06037           GUARDRAIL END TREATMENT, I                                                 1.000        EACH 

  35  601-06854           GUARDRAIL, W-BEAM, NESTED                                                  1.000        EACH 

  36  601-52540           GUARDRAIL TERMINAL SECTION, W BEAM                                         1.000        EACH 

  37  601-94689           GUARDRAIL END TREATMENT, OS                                                1.000        EACH 

  38  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                     850.000        LFT 

  39  605-06120           CURB, CONCRETE                                                           429.000        LFT 

  40  605-06255           CENTER CURB, D, CONCRETE                                                  80.000        SYS 

  41  610-07487           HMA FOR APPROACHES, TYPE B                                               232.000        TON 

  42  610-09108           PCCP FOR APPROACHES, 9 IN                                                131.000        SYS 

  43  615-06527           MONUMENT, SECTION CORNER                                                   1.000        EACH 

  44  616-02320           GEOTEXTILES                                                               76.000        SYS 

  45  616-05688           RIPRAP, CLASS 1                                                           45.000        TON 

  46  616-06405           RIPRAP, REVETMENT                                                         24.000        TON 

  47  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                7.000        EACH 

  48  621-06545           FERTILIZER                                                                 0.200        TON 

  49  621-06557           SEED MIXTURE, T                                                          121.000        LBS 
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          CALL ORDER   : 211                                              CONTRACT ID  : R -33635-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ROAD REHABILITATION 

 

  50  621-06565           MULCHING MATERIAL                                                          1.700        TON 

  51  621-06567           WATER                                                                     16.300        kGAL 

  52  621-06570           TOPSOIL                                                                  200.000        CYS 

  53  621-06575           SODDING, NURSERY                                                       3,887.000        SYS 

  54  628-09402           FIELD OFFICE, B                                                            9.000        MOS 

  55  628-11729           CELLULAR TELEPHONE TYPE A                                                  1.000        EACH 

  56  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 

  57  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  58  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN                                       9.000        MOS 

  59  702-03607           CORED HOLE IN CONCRETE                                                     1.000        EACH 

  60  715-05019           PIPE, TYPE 1 CIRCULAR 36 IN                                               88.000        LFT 

  61  715-05125           PIPE, TYPE 1 CIRCULAR 30 IN                                              113.000        LFT 

  62  715-05168           PIPE, TYPE 3 CIRCULAR 12 IN                                               12.000        LFT 

  63  715-05169           PIPE, TYPE 3 CIRCULAR 15 IN                                              109.250        LFT 

  64  715-08305           HMA FOR STRUCTURE INSTALLATION, TYPE B                                    39.000        TON 

  65  715-46005           PIPE END SECTION, DIA 15"                                                  4.000        EACH 

  66  715-46030           PIPE END SECTION, DIA 30"                                                  2.000        EACH 

  67  715-46040           PIPE END SECTION, DIA 36 IN                                                2.000        EACH 

  68  715-98961           FORCE MAIN                                                               325.000        LFT 

  69  718-04986           CLEANOUT                                                                   1.000        EACH 

  70  720-44000           CASTING, ADJUST TO GRADE                                                   1.000        EACH 

  71  720-45030           INLET, E7                                                                  1.000        EACH 

  72  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 

  73  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN                                      20,000.000        LFT 

  74  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              39.000        EACH 

  75  801-06640           CONSTRUCTION SIGN, A                                                      48.000        EACH 

  76  801-06645           CONSTRUCTION SIGN, B                                                       6.000        EACH 

  77  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  78  801-07119           BARRICADE, III-B                                                          32.000        LFT 

  79  801-07612           TEMPORARY PAVEMENT MARKING, 24 IN                                        150.000        LFT 

  80  802-09840           SIGN, SHEET, WITH LEGEND 0.100 IN                                         41.000        SFT 

  81  802-09842           SIGN, SHEET, WITH LEGEND 0.125 IN THICKNESS                               30.000        SFT 

  82  802-76055           SIGN POST, A                                                              75.000        LFT 

  83  805-01579           MISCELLANEOUS EQUIPMENT FOR TRAFFIC SIGNALS                           LUMP              LUMP 

  84  805-01815           SIGNAL POLE FOUNDATION, 36 IN X 144 IN                                     4.000        EACH 

  85  805-01842           HANDHOLE, SIGNAL, TYPE 1                                                   8.000        EACH 

  86  805-02445           CONTROLLER AND CABINET, P1                                                 1.000        EACH 

  87  805-03980           EMERGENCY VEHICLE CONFIRMATION LIGHT KIT                                   2.000        EACH 

  88  805-09539           LOOP DETECTOR DELAY COUNTING AMPLIFIER, 2 CHANNEL                          7.000        EACH 

  89  805-11759           GPS MAST MOUNT RADIO UNIT                                                  1.000        EACH 

  90  805-78205           TRAFFIC SIGNAL HEAD, 3 SECTION, 12 IN                                      6.000        EACH 

  91  805-78230           TRAFFIC SIGNAL HEAD, 5 SECTION, 12"                                        4.000        EACH 

  92  805-78415           SPAN, CATENARY, AND TETHER                                                 4.000        EACH 

  93  805-78420           DISCONNECT HANGER                                                          4.000        EACH 

  94  805-78445           SIGNAL SERVICE                                                             1.000        EACH 

  95  805-78467           SIGNAL CABLE, SERVICE, COPPER. 3C/8GA                                     24.000        LFT 

  96  805-78470           SIGNAL CABLE, ROADWAY LOOP, COPPER 1C/14GA                             4,981.000        LFT 

  97  805-78485           SIGNAL CABLE, CONTROL, COPPER 5C/14GA                                    179.000        LFT 

  98  805-78490           SIGNAL CABLE, CONTROL, COPPER 7C/14GA                                  1,508.000        LFT 
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          CALL ORDER   : 211                                              CONTRACT ID  : R -33635-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ROAD REHABILITATION 

 

  99  805-78510           SIGNAL CABLE, DETECTOR LEAD-IN COPPER 2C/16GA                          4,530.000        LFT 

 100  805-78785           SIGNAL DETECTOR HOUSING                                                   15.000        EACH 

 101  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALANT                                   1,535.000        LFT 

 102  805-78925           CONTROLLER CABINET FOUNDATION, P1                                          1.000        EACH 

 103  805-81060           SIGNAL STRAIN POLE, STEEL, 36 FT                                           4.000        EACH 

 104  807-06592           CONDUIT, STEEL, GALVANIZED, 2 IN                                       1,110.000        LFT 

 105  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN                                 190.000        LFT 

 106  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               4,700.000        LFT 

 107  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                               4,600.000        LFT 

 108  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                       250.000        LFT 

 109  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                  11.000        EACH 

 110  808-75325           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                   5.000        EACH 



                                                     SCHEDULE OF PAY ITEMS                                             PAGE 10 

 

          CALL ORDER   : 221                                              CONTRACT ID  : R -34179-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    SMALL STRUCTURE REPLACEMENT 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  107-09358           INSPECTION HOLE, GREATER THAN 3'                                           4.000        EACH 

   3  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   4  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   5  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   6  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   7  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   8  109-09377           QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS                              1.000        DOL 

   9  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

  10  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

  11  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  12  202-02240           PAVEMENT REMOVAL                                                         104.000        SYS 

  13  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 

  14  203-02000           EXCAVATION, COMMON                                                        73.000        CYS 

  15  205-06937           TEMPORARY SILT FENCE                                                     350.000        LFT 

  16  207-09935           SUBGRADE TREATMENT, TYPE IC                                              185.000        SYS 

  17  211-09268           STRUCTURAL BACKFILL, TYPE 5                                              281.000        CYS 

  18  304-07494           WIDENING WITH HMA, TYPE C                                                 38.000        TON 

  19  306-08034           MILLING, ASPHALT, 1 1/2 IN                                               335.000        SYS 

  20  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                         41.000        TON 

  21  401-10258           JOINT ADHESIVE, SURFACE                                                  332.000        LFT 

  22  401-10259           JOINT ADHESIVE, INTERMEDIATE                                             248.000        LFT 

  23  401-11785           LIQUID ASPHALT SEALANT                                                   332.000        LFT 

  24  406-05521           ASPHALT FOR TACK COAT                                                    591.000        SYS 

  25  616-01763           RIPRAP, RELAID                                                            33.000        SYS 

  26  616-02320           GEOTEXTILES                                                              119.000        SYS 

  27  616-06405           RIPRAP, REVETMENT                                                         33.000        TON 

  28  616-93019           RIPRAP, GROUTED, 18 IN                                                    33.000        SYS 

  29  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 

  30  621-06559           MULCHED SEEDING, R                                                       347.000        SYS 

  31  628-09402           FIELD OFFICE, B                                                            6.000        MOS 

  32  628-09409           MOBILE INTERNET SERVICE                                                    6.000        MOS 

  33  628-11729           CELLULAR TELEPHONE TYPE A                                                  1.000        EACH 

  34  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 

  35  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  36  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN                                       6.000        MOS 

  37  715-05263           PIPE, TYPE 1 DEFORMED MIN AREA 29 SFT                                    102.000        LFT 

  38  715-07806           PIPE STEEL CASING                                                         30.000        LFT 

  39  715-08306           HMA FOR STRUCTURE INSTALLATION, TYPE C                                    80.000        TON 

  40  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 

  41  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 2.000        EACH 

  42  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              36.000        EACH 

  43  801-06640           CONSTRUCTION SIGN, A                                                      12.000        EACH 

  44  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  45  801-07118           BARRICADE, III-A                                                          48.000        LFT 

  46  801-07119           BARRICADE, III-B                                                          48.000        LFT 

  47  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                          222.000        LFT 

  48  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN                                         222.000        LFT 
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          CALL ORDER   : 231                                              CONTRACT ID  : R -34245-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ROAD RECONSTRUCTION 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   8  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  202-02278           CURB, CONCRETE, REMOVE                                                   213.000        LFT 

  11  202-02279           CURB AND GUTTER, REMOVE                                                  710.000        LFT 

  12  202-52710           SIDEWALK, CONCRETE, REMOVE                                               310.000        SYS 

  13  202-91385           INLET, REMOVE                                                              2.000        EACH 

  14  203-02000           EXCAVATION, COMMON                                                       240.000        CYS 

  15  205-06933           TEMPORARY INLET PROTECTION                                                12.000        EACH 

  16  205-06934           TEMPORARY MULCH                                                            1.000        TON 

  17  205-06937           TEMPORARY SILT FENCE                                                     350.000        LFT 

  18  205-11591           TEMPORARY SEED MIXTURE                                                    15.000        LBS 

  19  207-09935           SUBGRADE TREATMENT, TYPE IC                                              436.000        SYS 

  20  211-09264           STRUCTURAL BACKFILL, TYPE 1                                                2.000        CYS 

  21  304-07789           WIDENING WITH HMA, TYPE D                                                335.000        TON 

  22  306-08036           MILLING, ASPHALT, 2 IN                                                 4,206.000        SYS 

  23  306-08039           MILLING, ASPHALT REMOVAL                                                  55.000        SYS 

  24  401-07347           QC/QA-HMA, 3, 70, SURFACE, 12.5 mm                                       507.000        TON 

  25  401-10258           JOINT ADHESIVE, SURFACE                                                1,987.000        LFT 

  26  401-11785           LIQUID ASPHALT SEALANT                                                 1,987.000        LFT 

  27  406-05520           ASPHALT FOR TACK COAT                                                      2.000        TON 

  28  604-06070           SIDEWALK, CONCRETE                                                       264.000        SYS 

  29  604-07903           CURB RAMP, CONCRETE, K                                                    78.000        SYS 

  30  604-07904           CURB RAMP, CONCRETE, L                                                     9.000        SYS 

  31  605-06120           CURB, CONCRETE                                                           204.000        LFT 

  32  605-06140           CURB AND GUTTER, CONCRETE                                                690.000        LFT 

  33  606-07484           MILLED HMA CORRUGATIONS                                                  397.000        LFT 

  34  621-06574           SODDING                                                                  200.000        SYS 

  35  628-09402           FIELD OFFICE, B                                                            5.000        MOS 

  36  715-05048           PIPE, TYPE 4 CIRCULAR 6 IN                                                20.000        LFT 

  37  715-05151           PIPE, TYPE 2 CIRCULAR 15 IN                                                4.000        LFT 

  38  718-52610           AGGREGATE FOR UNDERDRAINS                                                  2.000        CYS 

  39  718-99153           GEOTEXTILES FOR UNDERDRAIN                                                22.000        SYS 

  40  720-44000           CASTING, ADJUST TO GRADE                                                   2.000        EACH 

  41  720-98174           INLET, B15                                                                 2.000        EACH 

  42  801-01504           TEMPORARY PAVEMENT MESSAGE MARKING, LANE INDICATION ARROW                  2.000        EACH 

  43  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 

  44  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 8.000        EACH 

  45  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN                                          90.000        LFT 

  46  801-06640           CONSTRUCTION SIGN, A                                                      10.000        EACH 

  47  801-06645           CONSTRUCTION SIGN, B                                                       8.000        EACH 

  48  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  49  801-07118           BARRICADE, III-A                                                          64.000        LFT 
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          CALL ORDER   : 231                                              CONTRACT ID  : R -34245-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ROAD RECONSTRUCTION 

 

  50  801-07119           BARRICADE, III-B                                                          48.000        LFT 

  51  802-05701           SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE                        148.000        LFT 

  52  802-05702           SIGN POST, SQUARE, TYPE 2, REINFORCED ANCHOR BASE                         88.000        LFT 

  53  802-07058           SIGN, SHEET ASSEMBLY, RELOCATE                                             4.000        EACH 

  54  802-07059           SIGN, SHEET, AND SUPPORTS, REMOVE                                         31.000        EACH 

  55  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                            2.000        SFT 

  56  802-09840           SIGN, SHEET, WITH LEGEND 0.100 IN                                        132.000        SFT 

  57  808-03439           TRANSVERSE MARKING THERMOPLASTIC                                         222.000        LFT 

  58  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN                                  56.000        LFT 

  59  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                                 401.000        LFT 

  60  808-06705           LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN                                1,016.000        LFT 

  61  808-10118           TRANSVERSE MARKING, THERMOPLASTIC, YIELD, WHITE,                          96.000        LFT 

  62  808-11650           LINE, THERMOPLASTIC, DOTTED, WHITE, 6 IN.                                 94.000        LFT 

  63  808-11691           LINE, THERMOPLASTIC, DOTTED, WHITE, 12"                                  108.000        LFT 

  64  808-75043           LINE, THERMOPLASTIC, SOLID, WHITE, 6 IN                                  865.000        LFT 

  65  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                               1,371.000        LFT 

  66  808-75260           TRANSVERSE MARKING, THERMOPLASTIC,                                       230.000        LFT 

  67  808-75278           TRANSVERSE MARKING, THERMOPLASTIC,                                        86.000        LFT 

  68  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                  28.000        EACH 

  69  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               50.000        EACH 

  70  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       31.000        EACH 
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          CALL ORDER   : 241                                              CONTRACT ID  : R -34432-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ASPHALT RESURFACE 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09377           QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS                              1.000        DOL 

   8  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  202-52710           SIDEWALK, CONCRETE, REMOVE                                               265.000        SYS 

  11  202-93741           GUARDRAIL END TREATMENT, REMOVE                                            2.000        EACH 

  12  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                         15.000        TON 

  13  304-07490           HMA PATCHING, TYPE B                                                     760.000        TON 

  14  306-08432           MILLING, APPROACH                                                      3,270.000        SYS 

  15  306-08595           MILLING ASPHALT, 3 1/2 IN                                             34,150.000        SYS 

  16  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                      2,960.000        TON 

  17  401-07371           QC/QA-HMA, 2, 64, INTERMEDIATE, 12.5 mm                                3,950.000        TON 

  18  401-10258           JOINT ADHESIVE, SURFACE                                               15,200.000        LFT 

  19  401-10259           JOINT ADHESIVE, INTERMEDIATE                                          15,200.000        LFT 

  20  401-11785           LIQUID ASPHALT SEALANT                                                15,200.000        LFT 

  21  406-05520           ASPHALT FOR TACK COAT                                                     20.000        TON 

  22  601-08434           GUARDRAIL END TREATMENT, TYPE OS, SPARE PARTS                              1.000        EACH 

  23  601-09238           HAND DIG GUARDRAIL POST HOLES                                              8.000        EACH 

  24  601-94689           GUARDRAIL END TREATMENT, OS                                                2.000        EACH 

  25  604-06070           SIDEWALK, CONCRETE                                                       110.000        SYS 

  26  604-07894           CURB RAMP, CONCRETE, A                                                    28.000        SYS 

  27  604-07896           CURB RAMP, CONCRETE, B                                                    32.800        SYS 

  28  604-07900           CURB RAMP, CONCRETE, F                                                    14.300        SYS 

  29  604-07901           CURB RAMP, CONCRETE, G                                                    49.000        SYS 

  30  604-07902           CURB RAMP, CONCRETE, H                                                    31.500        SYS 

  31  606-07484           MILLED HMA CORRUGATIONS                                                7,640.000        LFT 

  32  610-07487           HMA FOR APPROACHES, TYPE B                                               660.000        TON 

  33  615-06527           MONUMENT, SECTION CORNER                                                   2.000        EACH 

  34  621-06575           SODDING, NURSERY                                                          51.000        SYS 

  35  628-09402           FIELD OFFICE, B                                                            6.000        MOS 

  36  720-44000           CASTING, ADJUST TO GRADE                                                   5.000        EACH 

  37  720-44080           CASTING, 15, FURNISH AND ADJUST TO GRADE                                   5.000        EACH 

  38  801-03290           CONSTRUCTION SIGN, C                                                       5.000        EACH 

  39  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN                                       3,360.000        LFT 

  40  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                            1,680.000        LFT 

  41  801-06640           CONSTRUCTION SIGN, A                                                      55.000        EACH 

  42  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  43  805-78470           SIGNAL CABLE, ROADWAY LOOP, COPPER 1C/14GA                             4,600.000        LFT 

  44  805-78785           SIGNAL DETECTOR HOUSING                                                   10.000        EACH 

  45  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALANT                                   1,600.000        LFT 

  46  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               3,610.000        LFT 

  47  808-06716           LINE, REMOVE                                                          36,860.000        LFT 

  48  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 

  49  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN                             32,660.000        LFT 
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          CALL ORDER   : 241                                              CONTRACT ID  : R -34432-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ASPHALT RESURFACE 

 

  50  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN                            16,240.000        LFT 

  51  808-10036           LINE, MULTI-COMPONENT, BROKEN, YELLOW, 4 IN                            5,330.000        LFT 

  52  808-10042           TRANSVERSE MARKING MULTI-COMPONENT,                                      180.000        LFT 

  53  808-10051           TRANSVERSE MARKING MULTI-COMPONENT,                                      220.000        LFT 

  54  808-10052           PAVEMENT MESSAGE MARKING, MULTI-COMPONENT, (ONLY)                         19.000        EACH 

  55  808-10053           PAVEMENT MESSAGE MARKING, MULTI-COMPONENT,                                 2.000        EACH 

  56  808-10056           TRANSVERSE MARKING, MULTI-COMPONENT,                                     420.000        LFT 

  57  808-10077           PAVEMENT MESSAGE MARKINGS, MULTI-COMPONENT,                               22.000        EACH 

  58  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              280.000        EACH 
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          CALL ORDER   : 251                                              CONTRACT ID  : R -34474-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    INSTALL NEW GUARDRAIL 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   7  303-01180           COMPACTED AGGREGATE, NO. 53                                               68.000        TON 

   8  601-94689           GUARDRAIL END TREATMENT, OS                                                2.000        EACH 

   9  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                     500.000        LFT 

  10  601-99106           GUARDRAIL, W-BEAM, 3 FT 1.5 IN SPACING                                    87.500        LFT 

  11  628-09408           MOBILE LAPTOP COMPUTER SYSTEM                                              6.000        MOS 

  12  628-09409           MOBILE INTERNET SERVICE                                                    6.000        MOS 

  13  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 

  14  801-06640           CONSTRUCTION SIGN, A                                                       8.000        EACH 

  15  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
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          CALL ORDER   : 261                                              CONTRACT ID  : R -34666-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ASPHALT RESURFACE 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   9  202-02278           CURB, CONCRETE, REMOVE                                                   166.000        LFT 

  10  202-52710           SIDEWALK, CONCRETE, REMOVE                                               141.000        SYS 

  11  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                         26.000        TON 

  12  304-07490           HMA PATCHING, TYPE B                                                     256.000        TON 

  13  306-08034           MILLING, ASPHALT, 1 1/2 IN                                            10,764.000        SYS 

  14  306-08432           MILLING, APPROACH                                                        732.000        SYS 

  15  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 

  16  401-07339           QC/QA-HMA, 2, 64, SURFACE, 12.5 mm                                     1,184.000        TON 

  17  401-10258           JOINT ADHESIVE, SURFACE                                                6,525.000        LFT 

  18  401-11785           LIQUID ASPHALT SEALANT                                                 6,525.000        LFT 

  19  402-07451           HMA WEDGE AND LEVEL, TYPE B                                               80.000        TON 

  20  406-05520           ASPHALT FOR TACK COAT                                                      3.000        TON 

  21  503-03489           RETROFITTED TIE BARS                                                       6.000        EACH 

  22  506-06333           PCCP PATCHING, FULL DEPTH                                                 80.000        SYS 

  23  604-06070           SIDEWALK, CONCRETE                                                        16.000        SYS 

  24  604-07894           CURB RAMP, CONCRETE, A                                                     8.000        SYS 

  25  604-07897           CURB RAMP, CONCRETE, C                                                    14.000        SYS 

  26  604-07900           CURB RAMP, CONCRETE, F                                                    42.000        SYS 

  27  604-07901           CURB RAMP, CONCRETE, G                                                    38.000        SYS 

  28  605-06120           CURB, CONCRETE                                                           166.000        LFT 

  29  610-07487           HMA FOR APPROACHES, TYPE B                                                81.000        TON 

  30  615-06525           CASTING ADJUSTED TO GRADE, MONUMENT                                        1.000        EACH 

  31  621-06574           SODDING                                                                   17.000        SYS 

  32  628-09402           FIELD OFFICE, B                                                            4.000        MOS 

  33  720-44000           CASTING, ADJUST TO GRADE                                                   6.000        EACH 

  34  720-44000           CASTING, ADJUST TO GRADE                                                   9.000        EACH 

  35  720-44045           CASTING, 8, FURNISH AND ADJUST TO GRADE                                    2.000        EACH 

  36  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 

  37  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN                                         258.000        LFT 

  38  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                            2,258.000        LFT 

  39  801-06640           CONSTRUCTION SIGN, A                                                      15.000        EACH 

  40  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  41  808-04298           PAVEMENT MESSAGE MARKING, THERMOPLASTIC, (RXR)                             2.000        EACH 

  42  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN                                        250.000        LFT 

  43  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                        1,231.000        LFT 

  44  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN                                       3,434.000        LFT 

  45  808-06716           LINE, REMOVE                                                           1,000.000        LFT 

  46  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                       146.000        LFT 

  47  808-75300           TRANSVERSE MARKING, THERMOPLASTIC,                                       479.000        LFT 

  48  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                        2.000        EACH 
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  SECTION NO. 0001    INTERSECTION IMPROVEMENT 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   8  109-09377           QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS                              1.000        DOL 

   9  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  11  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  12  202-02240           PAVEMENT REMOVAL                                                       4,091.000        SYS 

  13  202-02273           CENTER CURB, CONCRETE, REMOVE                                            159.000        SYS 

  14  202-02279           CURB AND GUTTER, REMOVE                                                2,710.000        LFT 

  15  202-52710           SIDEWALK, CONCRETE, REMOVE                                               156.000        SYS 

  16  202-91385           INLET, REMOVE                                                              2.000        EACH 

  17  202-93763           LIGHT STANDARD AND FOUNDATION, REMOVE                                      1.000        EACH 

  18  203-02000           EXCAVATION, COMMON                                                     2,007.000        CYS 

  19  205-03371           SEDIMENT, REMOVE                                                           6.000        CYS 

  20  205-06933           TEMPORARY INLET PROTECTION                                                25.000        EACH 

  21  205-06937           TEMPORARY SILT FENCE                                                     690.000        LFT 

  22  205-09543           NO 2 STONE                                                               200.000        TON 

  23  207-08264           SUBGRADE TREATMENT, TYPE II                                              864.000        SYS 

  24  207-09935           SUBGRADE TREATMENT, TYPE IC                                            9,309.000        SYS 

  25  211-02050           B BORROW                                                                 150.000        CYS 

  26  211-09264           STRUCTURAL BACKFILL, TYPE 1                                              385.000        CYS 

  27  211-09266           STRUCTURAL BACKFILL, TYPE 3                                               17.000        CYS 

  28  213-09269           FLOWABLE BACKFILL, NON-REMOVABLE                                           6.000        CYS 

  29  303-08210           COMPACTED AGGREGATE NO. 53, TEMPORARY FOR DRIVEWAYS                      400.000        TON 

  30  304-07489           HMA PATCHING, TYPE A                                                     412.000        TON 

  31  306-08034           MILLING, ASPHALT, 1 1/2 IN                                             6,192.000        SYS 

  32  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                      1,195.000        TON 

  33  401-07392           QC/QA-HMA, 3, 64, INTERMEDIATE, 19.0 mm                                  114.000        TON 

  34  401-07398           QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm                                  788.000        TON 

  35  401-07424           QC/QA-HMA, 3, 64, BASE, 19.0 mm                                        2,243.000        TON 

  36  401-10258           JOINT ADHESIVE, SURFACE                                                5,150.000        LFT 

  37  401-10259           JOINT ADHESIVE, INTERMEDIATE                                           4,400.000        LFT 

  38  401-11785           LIQUID ASPHALT SEALANT                                                 5,150.000        LFT 

  39  401-11825           QC/QA-HMA, 5, 76, BASE, OG, 19.0 mm                                      164.000        TON 

  40  406-05520           ASPHALT FOR TACK COAT                                                      6.700        TON 

  41  603-06065           FENCE, CHAIN LINK, RESET                                                 348.000        LFT 

  42  604-06070           SIDEWALK, CONCRETE                                                     1,057.000        SYS 

  43  604-07894           CURB RAMP, CONCRETE, A                                                    10.300        SYS 

  44  604-07900           CURB RAMP, CONCRETE, F                                                   102.400        SYS 

  45  604-07902           CURB RAMP, CONCRETE, H                                                    25.200        SYS 

  46  605-06120           CURB, CONCRETE                                                            21.000        LFT 

  47  605-06120           CURB, CONCRETE                                                           411.000        LFT 

  48  605-06140           CURB AND GUTTER, CONCRETE                                              1,229.000        LFT 

  49  605-06155           CURB AND GUTTER, CONCRETE, MODIFIED                                      703.000        LFT 
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  50  605-06250           CENTER CURB, C, CONCRETE                                                 236.000        SYS 

  51  605-97937           CURB AND GUTTER, ROLL CURB                                                46.000        LFT 

  52  610-07487           HMA FOR APPROACHES, TYPE B                                                48.000        TON 

  53  610-08446           PCCP FOR APPROACHES, 6 IN                                                 48.000        SYS 

  54  610-09108           PCCP FOR APPROACHES, 9 IN                                                816.000        SYS 

  55  615-06527           MONUMENT, SECTION CORNER                                                   2.000        EACH 

  56  621-06570           TOPSOIL                                                                   88.000        CYS 

  57  621-06575           SODDING, NURSERY                                                         785.000        SYS 

  58  715-05048           PIPE, TYPE 4 CIRCULAR 6 IN                                               986.000        LFT 

  59  715-05053           PIPE, UNDERDRAIN, OUTLET 6 IN                                             19.000        LFT 

  60  715-05149           PIPE, TYPE 2 CIRCULAR 12 IN                                              931.000        LFT 

  61  715-05151           PIPE, TYPE 2 CIRCULAR 15 IN                                               72.000        LFT 

  62  715-05154           PIPE, TYPE 2 CIRCULAR 24 IN                                              151.000        LFT 

  63  715-09064           VIDEO INSPECTION FOR PIPE                                              1,148.000        LFT 

  64  718-52610           AGGREGATE FOR UNDERDRAINS                                                 80.000        CYS 

  65  718-99153           GEOTEXTILES FOR UNDERDRAIN                                               986.000        SYS 

  66  720-44000           CASTING, ADJUST TO GRADE                                                  18.000        EACH 

  67  720-44296           INLET, CAP                                                                 9.000        EACH 

  68  720-45035           INLET, F7                                                                  2.000        EACH 

  69  720-45045           INLET, J10                                                                 7.000        EACH 

  70  720-45055           INLET, M10                                                                 2.000        EACH 

  71  720-45410           MANHOLE, C4                                                                8.000        EACH 

  72  720-98174           INLET, B15                                                                 1.000        EACH 

  73  720-98555           INLET, C15                                                                 2.000        EACH 

  74  720-99416           CATCH BASIN, B15                                                           2.000        EACH 

  75  720-99417           CATCH BASIN, C15                                                           9.000        EACH 

  76  732-11810           MODULAR BLOCK WALL                                                       340.000        SFT 

  77  732-11811           MODULAR BLOCK WALL ERECTION                                              340.000        SFT 

  78  801-01504           TEMPORARY PAVEMENT MESSAGE MARKING, LANE INDICATION ARROW                 11.000        EACH 

  79  801-01505           TEMPORARY PAVEMENT MESSAGE MARKING, (ONLY)                                 8.000        EACH 

  80  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 

  81  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN                                      11,830.000        LFT 

  82  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                            3,000.000        LFT 

  83  801-06640           CONSTRUCTION SIGN, A                                                      48.000        EACH 

  84  801-06645           CONSTRUCTION SIGN, B                                                      34.000        EACH 

  85  801-06710           FLASHING ARROW SIGN                                                      480.000        DAY 

  86  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  87  801-07023           ENERGY ABSORBING TERMINAL, CZ, TL-2                                        2.000        EACH 

  88  801-07119           BARRICADE, III-B                                                         130.000        LFT 

  89  801-07612           TEMPORARY PAVEMENT MARKING, 24 IN                                        210.000        LFT 

  90  801-08401           TEMPORARY TRAFFIC BARRIER, TYPE 2                                        100.000        LFT 

  91  801-94295           SIGNAL HEAD, RELOCATE                                                     44.000        EACH 

  92  802-05701           SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE                         99.000        LFT 

  93  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                           72.500        SFT 

  94  802-09840           SIGN, SHEET, WITH LEGEND 0.100 IN                                        182.000        SFT 

  95  802-09842           SIGN, SHEET, WITH LEGEND 0.125 IN THICKNESS                               50.000        SFT 

  96  805-01300           TRAFFIC SIGNAL EQUIPMENT, REMOVE                                           2.000        EACH 

  97  805-01815           SIGNAL POLE FOUNDATION, 36 IN X 144 IN                                     2.000        EACH 

  98  805-01842           HANDHOLE, SIGNAL, TYPE 1                                                  14.000        EACH 
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  99  805-02150           PEDESTRIAN SIGNAL HEAD, COUNTDOWN, 18 IN                                  10.000        EACH 

 100  805-02373           SIGNAL CABLE INTERCONNECT, FIBER OPTIC                                 1,210.000        LFT 

 101  805-02445           CONTROLLER AND CABINET, P1                                                 1.000        EACH 

 102  805-11377           SIGNAL CANTILEVER STRUCTURE, SINGLE                                        1.000        EACH 

 103  805-11378           SIGNAL CANTILEVER STRUCTURE, SINGLE                                        1.000        EACH 

 104  805-11379           SIGNAL CANTILEVER STRUCTURE, SINGLE                                        1.000        EACH 

 105  805-11380           SIGNAL CANTILEVER STRUCTURE, SINGLE                                        1.000        EACH 

 106  805-11383           SIGNAL CANTILEVER STRUCTURE, DRILLED SHAFT                                 1.000        EACH 

 107  805-11384           SIGNAL CANTILEVER STRUCTURE, DRILLED SHAFT                                 3.000        EACH 

 108  805-78205           TRAFFIC SIGNAL HEAD, 3 SECTION, 12 IN                                     17.000        EACH 

 109  805-78230           TRAFFIC SIGNAL HEAD, 5 SECTION, 12"                                        4.000        EACH 

 110  805-78370           PEDESTRIAN PUSH BUTTON, NON-APS                                           10.000        EACH 

 111  805-78415           SPAN, CATENARY, AND TETHER                                                 3.000        EACH 

 112  805-78420           DISCONNECT HANGER                                                          3.000        EACH 

 113  805-78445           SIGNAL SERVICE                                                             1.000        EACH 

 114  805-78467           SIGNAL CABLE, SERVICE, COPPER. 3C/8GA                                    100.000        LFT 

 115  805-78470           SIGNAL CABLE, ROADWAY LOOP, COPPER 1C/14GA                            13,035.000        LFT 

 116  805-78485           SIGNAL CABLE, CONTROL, COPPER 5C/14GA                                  1,535.000        LFT 

 117  805-78490           SIGNAL CABLE, CONTROL, COPPER 7C/14GA                                  1,475.000        LFT 

 118  805-78495           SIGNAL CABLE CONTROL, COPPER 9C/14GA                                     700.000        LFT 

 119  805-78500           SIGNAL CABLE, CONTROL, COPPER, 11C/14GA                                  585.000        LFT 

 120  805-78510           SIGNAL CABLE, DETECTOR LEAD-IN COPPER 2C/16GA                          7,250.000        LFT 

 121  805-78785           SIGNAL DETECTOR HOUSING                                                   18.000        EACH 

 122  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALANT                                   2,700.000        LFT 

 123  805-78925           CONTROLLER CABINET FOUNDATION, P1                                          1.000        EACH 

 124  805-81032           SIGNAL STRAIN POLE, STEEL, 30 FT                                           2.000        EACH 

 125  805-92504           LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL                                   9.000        EACH 

 126  807-06592           CONDUIT, STEEL, GALVANIZED, 2 IN                                       2,920.000        LFT 

 127  808-02977           PAVEMENT MESSAGE MARKING, THERMOPLASTIC, BIKE SYMBOL                       4.000        EACH 

 128  808-03439           TRANSVERSE MARKING THERMOPLASTIC                                         560.000        LFT 

 129  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN                               1,140.000        LFT 

 130  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               3,285.000        LFT 

 131  808-06716           LINE, REMOVE                                                          13,200.000        LFT 

 132  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 

 133  808-11482           LINE, THERMOPLASTIC, DOTTED, WHITE, 4 IN.                                125.000        LFT 

 134  808-11493           LINE, THERMOPLASTIC, DOTTED, YELLOW, 4 IN.                               110.000        LFT 

 135  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN                                 45.000        LFT 

 136  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                               4,075.000        LFT 

 137  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                       405.000        LFT 

 138  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                  32.000        EACH 

 139  808-75325           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                  18.000        EACH 

 140  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      137.000        EACH 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   8  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  11  202-02240           PAVEMENT REMOVAL                                                         417.000        SYS 

  12  202-02272           PAVED SIDE DITCH, REMOVE                                                 125.000        LFT 

  13  203-02000           EXCAVATION, COMMON                                                     7,253.000        CYS 

  14  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                     85.000        TON 

  15  205-06933           TEMPORARY INLET PROTECTION                                                 7.000        EACH 

  16  205-06937           TEMPORARY SILT FENCE                                                   1,055.000        LFT 

  17  207-08264           SUBGRADE TREATMENT, TYPE II                                              294.000        SYS 

  18  207-09935           SUBGRADE TREATMENT, TYPE IC                                           10,052.000        SYS 

  19  211-09264           STRUCTURAL BACKFILL, TYPE 1                                               79.000        CYS 

  20  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        369.000        TON 

  21  303-01180           COMPACTED AGGREGATE, NO. 53                                              695.000        TON 

  22  306-08033           MILLING, ASPHALT, 1 IN                                                 4,628.000        SYS 

  23  306-08034           MILLING, ASPHALT, 1 1/2 IN                                               674.000        SYS 

  24  306-08042           MILLING, SCARIFICATION                                                 1,891.000        SYS 

  25  306-08043           MILLING, TRANSITION                                                      495.000        SYS 

  26  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                        267.000        TON 

  27  401-07323           QC/QA-HMA, 4, 64, SURFACE, 9.5 mm                                        339.000        TON 

  28  401-07347           QC/QA-HMA, 3, 70, SURFACE, 12.5 mm                                       891.000        TON 

  29  401-07393           QC/QA-HMA, 4, 64, INTERMEDIATE, 19.0 mm                                1,115.000        TON 

  30  401-07409           QC/QA-HMA, 4, 64, BASE, 25.0 mm                                        2,592.000        TON 

  31  401-08364           QC/QA-HMA, 4, 64, BASE, 19.0 MM                                          366.000        TON 

  32  401-10258           JOINT ADHESIVE, SURFACE                                               11,084.000        LFT 

  33  401-10259           JOINT ADHESIVE, INTERMEDIATE                                          11,084.000        LFT 

  34  406-05520           ASPHALT FOR TACK COAT                                                      8.000        TON 

  35  603-06040           FENCE, FARM FIELD, 47 IN                                               1,878.000        LFT 

  36  603-06045           FENCE, CHAIN LINK, 48 IN                                               1,811.000        LFT 

  37  606-07484           MILLED HMA CORRUGATIONS                                                1,200.000        LFT 

  38  607-06335           PAVED SIDE DITCH, A                                                      195.000        LFT 

  39  610-07788           HMA FOR APPROACHES, TYPE D                                                30.000        TON 

  40  610-09108           PCCP FOR APPROACHES, 9 IN                                                294.000        SYS 

  41  611-06497           MAILBOX ASSEMBLY, SINGLE                                                   1.000        EACH 

  42  615-01469           MONUMENT, SECTION CORNER, INSTALL                                          2.000        EACH 

  43  616-02320           GEOTEXTILES                                                               27.000        SYS 

  44  616-06405           RIPRAP, REVETMENT                                                         20.000        TON 

  45  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 

  46  621-02770           EROSION CONTROL BLANKET                                                5,660.000        SYS 

  47  621-06545           FERTILIZER                                                                 1.000        TON 

  48  621-06554           SEED MIXTURE, U                                                          375.000        LBS 

  49  621-06565           MULCHING MATERIAL                                                          5.000        TON 
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  50  621-06574           SODDING                                                                  378.000        SYS 

  51  628-09402           FIELD OFFICE, B                                                           12.000        MOS 

  52  715-02628           SAFETY METAL END SECTION 6:1 DIA 15"                                       1.000        EACH 

  53  715-05151           PIPE, TYPE 2 CIRCULAR 15 IN                                              183.000        LFT 

  54  715-05169           PIPE, TYPE 3 CIRCULAR 15 IN                                              120.000        LFT 

  55  715-46005           PIPE END SECTION, DIA 15"                                                  2.000        EACH 

  56  720-45030           INLET, E7                                                                  1.000        EACH 

  57  720-45035           INLET, F7                                                                  1.000        EACH 

  58  801-03290           CONSTRUCTION SIGN, C                                                       7.000        EACH 

  59  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 3.000        EACH 

  60  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                           18,419.000        LFT 

  61  801-06577           TEMPORARY PAVEMENT MARKING, REMOVABLE, 24"                                56.000        LFT 

  62  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              17.000        EACH 

  63  801-06640           CONSTRUCTION SIGN, A                                                      31.000        EACH 

  64  801-06645           CONSTRUCTION SIGN, B                                                       5.000        EACH 

  65  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  66  801-07119           BARRICADE, III-B                                                         204.000        LFT 

  67  802-05704           SIGN POST, SQUARE, TYPE 1, UNREINFORCED ANCHOR BASE                      106.000        LFT 

  68  802-09837           SIGN, DOUBLE-FACED, SHEET, WITH LEGEND 0.080 IN THICKNESS                  5.300        SFT 

  69  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                           16.300        SFT 

  70  802-09839           SIGN, DOUBLE-FACED, SHEET, WITH LEGEND 0.100 IN THICKNESS                  4.000        SFT 

  71  802-09840           SIGN, SHEET, WITH LEGEND 0.100 IN                                         34.500        SFT 

  72  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               4,720.000        LFT 

  73  808-06716           LINE, REMOVE                                                           6,700.000        LFT 

  74  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                               2,544.000        LFT 

  75  808-75278           TRANSVERSE MARKING, THERMOPLASTIC,                                       130.000        LFT 

  76  808-75290           TRANSVERSE MARKING, THERMOPLASTIC,                                       135.000        LFT 

  77  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                        55.000        LFT 

  78  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                  12.000        EACH 

  79  808-92027           LINE, THERMOPLASTIC, SOLID, YELLOW, 8"                                 1,683.000        LFT 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   8  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  201-01015           CLEARING AND GRUBBING                                                 LUMP              LUMP 

  11  202-02279           CURB AND GUTTER, REMOVE                                                2,125.000        LFT 

  12  202-06541           REMOVE                                                                     5.000        EACH 

  13  202-52710           SIDEWALK, CONCRETE, REMOVE                                             1,034.000        SYS 

  14  202-91385           INLET, REMOVE                                                              7.000        EACH 

  15  202-93615           CONCRETE, REMOVE                                                         314.000        SYS 

  16  202-96133           PIPE, REMOVE                                                             144.000        LFT 

  17  203-02000           EXCAVATION, COMMON                                                     1,990.000        CYS 

  18  205-06933           TEMPORARY INLET PROTECTION                                                52.000        EACH 

  19  207-08264           SUBGRADE TREATMENT, TYPE II                                              987.000        SYS 

  20  207-09935           SUBGRADE TREATMENT, TYPE IC                                            6,572.000        SYS 

  21  211-09264           STRUCTURAL BACKFILL, TYPE 1                                            1,379.000        CYS 

  22  214-11796           GEOGRID, TYPE IB                                                       2,628.000        SYS 

  23  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        987.000        TON 

  24  306-08595           MILLING ASPHALT, 3 1/2 IN                                                327.000        SYS 

  25  401-07320           QC/QA-HMA, 1, 64, SURFACE, 9.5 mm                                         44.000        TON 

  26  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                        502.000        TON 

  27  401-07389           QC/QA-HMA, 1, 64, INTERMEDIATE, 19.0 mm                                  102.000        TON 

  28  401-07398           QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm                                  827.000        TON 

  29  401-07424           QC/QA-HMA, 3, 64, BASE, 19.0 mm                                        1,946.000        TON 

  30  401-10258           JOINT ADHESIVE, SURFACE                                                4,157.000        LFT 

  31  401-10259           JOINT ADHESIVE, INTERMEDIATE                                           4,157.000        LFT 

  32  401-11785           LIQUID ASPHALT SEALANT                                                 4,157.000        LFT 

  33  406-05520           ASPHALT FOR TACK COAT                                                      4.000        TON 

  34  604-01268           HAND RAIL, ALUMINUM                                                       84.000        LFT 

  35  604-06070           SIDEWALK, CONCRETE                                                       962.000        SYS 

  36  604-07900           CURB RAMP, CONCRETE, F                                                    74.000        SYS 

  37  604-07901           CURB RAMP, CONCRETE, G                                                    21.000        SYS 

  38  605-06120           CURB, CONCRETE                                                           924.000        LFT 

  39  605-06155           CURB AND GUTTER, CONCRETE, MODIFIED                                    1,587.000        LFT 

  40  610-08446           PCCP FOR APPROACHES, 6 IN                                                200.000        SYS 

  41  610-09108           PCCP FOR APPROACHES, 9 IN                                                651.000        SYS 

  42  615-06505           MONUMENT, B                                                                4.000        EACH 

  43  615-06527           MONUMENT, SECTION CORNER                                                   1.000        EACH 

  44  618-03659           BUS SHELTER, RESET                                                         2.000        EACH 

  45  621-06574           SODDING                                                                  298.000        SYS 

  46  621-06575           SODDING, NURSERY                                                         269.000        SYS 

  47  628-09403           FIELD OFFICE, C                                                           12.000        MOS 

  48  628-11730           CELLULAR TELEPHONE TYPE B                                                  2.000        EACH 

  49  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 
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  50  628-11781           CELLULAR TELEPHONE SERVICE, 750 MIN                                       24.000        MOS 

  51  715-02181           SANITARY SEWER SERVICE ADJUSTMENT                                        200.000        LFT 

  52  715-02874           CURB STOP AND BOX                                                          4.000        EACH 

  53  715-03053           METER PIT                                                                  4.000        EACH 

  54  715-04965           WATER SERVICE LINE                                                       129.000        LFT 

  55  715-05024           PIPE, TYPE 2 CIRCULAR 36 IN                                              490.000        LFT 

  56  715-05149           PIPE, TYPE 2 CIRCULAR 12 IN                                              551.000        LFT 

  57  715-05151           PIPE, TYPE 2 CIRCULAR 15 IN                                              491.000        LFT 

  58  715-05154           PIPE, TYPE 2 CIRCULAR 24 IN                                              246.000        LFT 

  59  715-09064           VIDEO INSPECTION FOR PIPE                                              1,778.000        LFT 

  60  715-94530           ADJUST WATER VALVE TO GRADE                                                6.000        EACH 

  61  720-01888           ADJUST MONITORING WELL TO GRADE                                            2.000        EACH 

  62  720-44000           CASTING, ADJUST TO GRADE                                                   3.000        EACH 

  63  720-45005           INLET, A2                                                                  6.000        EACH 

  64  720-45045           INLET, J10                                                                 7.000        EACH 

  65  720-45055           INLET, M10                                                                 6.000        EACH 

  66  720-45145           INLET, J10, MODIFIED                                                       5.000        EACH 

  67  720-45155           INLET, M10, MODIFIED                                                      14.000        EACH 

  68  720-45270           PIPE CATCH BASIN, 18 IN                                                    4.000        EACH 

  69  720-45410           MANHOLE, C4                                                                2.000        EACH 

  70  720-45510           MANHOLE, C4, MODIFIED                                                      2.000        EACH 

  71  720-90349           MANHOLE, C8                                                                2.000        EACH 

  72  720-95409           MANHOLE, J4, MODIFIED                                                      2.000        EACH 

  73  720-97865           MANHOLE, C2, MODIFIED                                                      2.000        EACH 

  74  720-98007           MANHOLE, J8, MODIFIED                                                      6.000        EACH 

  75  720-98869           MANHOLE, L4, MODIFIED                                                      1.000        EACH 

  76  801-02595           CONTROLLER, RESET TIMING                                                   2.000        EACH 

  77  801-02617           TEMPORARY POLE, WOOD, WITH DOWN GUYS AND ANCHORS                           2.000        EACH 

  78  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 6.000        EACH 

  79  801-06539           TEMPORARY TRAFFIC SIGNAL INSTALLATION, MAINTAIN                       LUMP              LUMP 

  80  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                               4.000        EACH 

  81  801-06640           CONSTRUCTION SIGN, A                                                      15.000        EACH 

  82  801-06645           CONSTRUCTION SIGN, B                                                      27.000        EACH 

  83  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  84  801-07119           BARRICADE, III-B                                                         132.000        LFT 

  85  801-53072           TEMPORARY TRAFFIC SIGNAL                                              LUMP              LUMP 

  86  801-94295           SIGNAL HEAD, RELOCATE                                                      9.000        EACH 

  87  802-05701           SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE                        151.000        LFT 

  88  802-07059           SIGN, SHEET, AND SUPPORTS, REMOVE                                         12.000        EACH 

  89  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                           77.000        SFT 

  90  802-09842           SIGN, SHEET, WITH LEGEND 0.125 IN THICKNESS                               96.000        SFT 

  91  805-01300           TRAFFIC SIGNAL EQUIPMENT, REMOVE                                           1.000        EACH 

  92  805-01421           SERVICE POINT RISER AND WEATHERHEAD                                        1.000        EACH 

  93  805-01579           MISCELLANEOUS EQUIPMENT FOR TRAFFIC SIGNALS                           LUMP              LUMP 

  94  805-01842           HANDHOLE, SIGNAL, TYPE 1                                                   5.000        EACH 

  95  805-01844           CONDUIT, STEEL, GALVANIZED, 2 IN                                         961.000        LFT 

  96  805-02150           PEDESTRIAN SIGNAL HEAD, COUNTDOWN, 18 IN                                   8.000        EACH 

  97  805-02445           CONTROLLER AND CABINET, P1                                                 1.000        EACH 

  98  805-02596           CONDUIT RISER WITH WEATHERHEAD, STEEL                                      1.000        EACH 
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  99  805-02645           SIGNAL PEDESTAL FOUNDATION, A                                              1.000        EACH 

 100  805-02658           CABLE, COAXIAL                                                           178.000        LFT 

 101  805-09089           RADIO, YAGI ANTENNA                                                        1.000        EACH 

 102  805-09539           LOOP DETECTOR DELAY COUNTING AMPLIFIER, 2 CHANNEL                          4.000        EACH 

 103  805-09540           LOOP DETECTOR RACK                                                         1.000        EACH 

 104  805-11377           SIGNAL CANTILEVER STRUCTURE, SINGLE                                        4.000        EACH 

 105  805-11383           SIGNAL CANTILEVER STRUCTURE, DRILLED SHAFT                                 4.000        EACH 

 106  805-78205           TRAFFIC SIGNAL HEAD, 3 SECTION, 12 IN                                      8.000        EACH 

 107  805-78370           PEDESTRIAN PUSH BUTTON, NON-APS                                            8.000        EACH 

 108  805-78445           SIGNAL SERVICE                                                             1.000        EACH 

 109  805-78467           SIGNAL CABLE, SERVICE, COPPER. 3C/8GA                                    200.000        LFT 

 110  805-78470           SIGNAL CABLE, ROADWAY LOOP, COPPER 1C/14GA                             4,020.000        LFT 

 111  805-78485           SIGNAL CABLE, CONTROL, COPPER 5C/14GA                                  1,158.000        LFT 

 112  805-78490           SIGNAL CABLE, CONTROL, COPPER 7C/14GA                                  1,139.000        LFT 

 113  805-78510           SIGNAL CABLE, DETECTOR LEAD-IN COPPER 2C/16GA                          1,948.000        LFT 

 114  805-78785           SIGNAL DETECTOR HOUSING                                                   10.000        EACH 

 115  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALANT                                   1,250.000        LFT 

 116  805-78925           CONTROLLER CABINET FOUNDATION, P1                                          1.000        EACH 

 117  805-99162           SIGNAL POLE, PEDESTAL, 11 FT                                               1.000        EACH 

 118  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN                               1,470.000        LFT 

 119  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               2,291.000        LFT 

 120  808-11482           LINE, THERMOPLASTIC, DOTTED, WHITE, 4 IN.                                 42.000        LFT 

 121  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                               3,710.000        LFT 

 122  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                       102.000        LFT 

 123  808-75300           TRANSVERSE MARKING, THERMOPLASTIC,                                       421.000        LFT 

 124  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                   2.000        EACH 

 125  808-75325           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                   2.000        EACH 

 126  808-75350           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                   1.000        EACH 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   8  201-02245           TREE, 6 IN, REMOVE                                                         1.000        EACH 

   9  201-02250           TREE, 10 IN, REMOVE                                                        3.000        EACH 

  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  11  202-96133           PIPE, REMOVE                                                              12.000        LFT 

  12  202-99187           FENCE, FARM FIELD, REMOVE                                                200.000        LFT 

  13  205-03371           SEDIMENT, REMOVE                                                          72.000        CYS 

  14  205-06937           TEMPORARY SILT FENCE                                                     600.000        LFT 

  15  206-51230           EXCAVATION, FOUNDATION, UNCLASSIFIED                                     250.000        CYS 

  16  601-06035           GUARDRAIL, RESET                                                         200.000        LFT 

  17  603-06040           FENCE, FARM FIELD, 47 IN                                                 200.000        LFT 

  18  606-07484           MILLED HMA CORRUGATIONS                                                4,000.000        LFT 

  19  616-02320           GEOTEXTILES                                                              130.000        SYS 

  20  616-05689           RIPRAP, CLASS 2                                                          100.000        TON 

  21  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 

  22  621-02363           MULCHED SEEDING T, CONVENTIONAL MIX                                    1,000.000        SYS 

  23  621-02770           EROSION CONTROL BLANKET                                                1,400.000        SYS 

  24  621-06559           MULCHED SEEDING, R                                                     1,600.000        SYS 

  25  621-06626           MULCHED SEEDING, D                                                       400.000        SYS 

  26  628-09402           FIELD OFFICE, B                                                           12.000        MOS 

  27  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  24.000        MOS 

  28  628-11730           CELLULAR TELEPHONE TYPE B                                                  2.000        EACH 

  29  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  30  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN                                      24.000        MOS 

  31  702-90915           CONCRETE, CLASS A                                                         30.000        CYS 

  32  703-06029           REINFORCING BARS, EPOXY COATED                                         2,290.000        LBS 

  33  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  34  725-11042           LINER PIPE THERMOPLASTIC CIRCULAR 27.7-28.3 SFT                          574.000        LFT 

  35  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                               8.000        EACH 

  36  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 

  37  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN                                       3,180.000        LFT 

  38  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                            8,540.000        LFT 

  39  801-06640           CONSTRUCTION SIGN, A                                                      24.000        EACH 

  40  801-06710           FLASHING ARROW SIGN                                                      100.000        DAY 

  41  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  42  801-07024           ENERGY ABSORBING TERMINAL, CZ, TL-3                                        2.000        EACH 

  43  801-08401           TEMPORARY TRAFFIC BARRIER, TYPE 2                                        500.000        LFT 

  44  801-08508           TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED                              320.000        LFT 

  45  808-06716           LINE, REMOVE                                                           1,920.000        LFT 

  46  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN                              1,260.000        LFT 

  47  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN                             1,260.000        LFT 

  48  808-10054           LINE, MULTI-COMPONENT, BROKEN, WHITE, 5 IN                               660.000        LFT 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  107-09358           INSPECTION HOLE, GREATER THAN 3'                                           6.000        EACH 

   3  107-09367           INSPECTION HOLE, 3 FT DEPTH OR LESS                                        6.000        EACH 

   4  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   5  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   6  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   7  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   8  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   9  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

  10  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

  11  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  12  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  13  202-02240           PAVEMENT REMOVAL                                                          77.000        SYS 

  14  202-02279           CURB AND GUTTER, REMOVE                                                  141.000        LFT 

  15  202-02637           PIPE, ABANDON AND GROUT FILL                                           1,415.000        LFT 

  16  202-74045           SIGN AND SUPPORTS, CHAN POSTS, REMOVE                                      7.000        EACH 

  17  202-91385           INLET, REMOVE                                                              1.000        EACH 

  18  202-96133           PIPE, REMOVE                                                             162.000        LFT 

  19  202-99187           FENCE, FARM FIELD, REMOVE                                                475.000        LFT 

  20  203-02000           EXCAVATION, COMMON                                                    11,295.000        CYS 

  21  203-02070           BORROW                                                                 9,920.000        CYS 

  22  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                     14.000        TON 

  23  205-06933           TEMPORARY INLET PROTECTION                                                37.000        EACH 

  24  205-06934           TEMPORARY MULCH                                                            8.400        TON 

  25  205-06937           TEMPORARY SILT FENCE                                                   2,496.000        LFT 

  26  205-09543           NO 2 STONE                                                               200.000        TON 

  27  205-11586           TEMPORARY FILTER STONE                                                     0.500        TON 

  28  205-11587           TEMPORARY GEOTEXTILE                                                     498.000        SYS 

  29  205-11591           TEMPORARY SEED MIXTURE                                                   504.000        LBS 

  30  206-98327           SHEET PILING, STEEL, S=30.2                                           10,813.000        SFT 

  31  207-08264           SUBGRADE TREATMENT, TYPE II                                              844.000        SYS 

  32  207-09934           SUBGRADE TREATMENT, TYPE IB                                           11,461.000        SYS 

  33  207-09935           SUBGRADE TREATMENT, TYPE IC                                              882.000        SYS 

  34  211-02050           B BORROW                                                               1,730.000        CYS 

  35  211-09264           STRUCTURAL BACKFILL, TYPE 1                                            2,696.000        CYS 

  36  213-09270           FLOWABLE BACKFILL, REMOVABLE                                              17.000        CYS 

  37  215-07043           CHEMICAL MODIFICATION, SOILS                                          11,461.000        SYS 

  38  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      3,349.000        TON 

  39  303-07449           COMPACTED AGGREGATE, NO. 73                                              223.000        TON 

  40  304-07493           WIDENING WITH HMA, TYPE B                                                  3.000        TON 

  41  306-08034           MILLING, ASPHALT, 1 1/2 IN                                               392.000        SYS 

  42  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                        778.000        TON 

  43  401-07390           QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm                                1,736.000        TON 

  44  401-10258           JOINT ADHESIVE, SURFACE                                                6,365.000        LFT 

  45  401-10259           JOINT ADHESIVE, INTERMEDIATE                                           6,365.000        LFT 

  46  401-11785           LIQUID ASPHALT SEALANT                                                 6,365.000        LFT 

  47  406-05520           ASPHALT FOR TACK COAT                                                      2.800        TON 

  48  601-05999           CURVED TERMINAL END                                                        1.000        EACH 

  49  601-94689           GUARDRAIL END TREATMENT, OS                                                1.000        EACH 
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  50  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                     393.750        LFT 

  51  603-03829           FENCE,                                                                   265.000        LFT 

  52  604-06070           SIDEWALK, CONCRETE                                                     1,067.000        SYS 

  53  604-07901           CURB RAMP, CONCRETE, G                                                    11.000        SYS 

  54  605-06145           CURB AND GUTTER, B, CONCRETE                                             451.000        LFT 

  55  605-06150           CURB AND GUTTER, C, CONCRETE                                           3,927.000        LFT 

  56  605-97937           CURB AND GUTTER, ROLL CURB                                               187.000        LFT 

  57  610-07487           HMA FOR APPROACHES, TYPE B                                                80.000        TON 

  58  610-08446           PCCP FOR APPROACHES, 6 IN                                                731.000        SYS 

  59  610-09108           PCCP FOR APPROACHES, 9 IN                                                 62.000        SYS 

  60  611-06497           MAILBOX ASSEMBLY, SINGLE                                                  11.000        EACH 

  61  611-06498           MAILBOX ASSEMBLY, DOUBLE                                                   1.000        EACH 

  62  615-06505           MONUMENT, B                                                               11.000        EACH 

  63  615-06527           MONUMENT, SECTION CORNER                                                   1.000        EACH 

  64  616-02320           GEOTEXTILES                                                               34.000        SYS 

  65  616-05688           RIPRAP, CLASS 1                                                           19.000        TON 

  66  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 

  67  621-02770           EROSION CONTROL BLANKET                                                  687.000        SYS 

  68  621-03787           SEED MIXTURE, D                                                            1.000        LBS 

  69  621-06545           FERTILIZER                                                                 0.800        TON 

  70  621-06554           SEED MIXTURE, U                                                           25.000        LBS 

  71  621-06567           WATER                                                                     33.000        kGAL 

  72  621-06570           TOPSOIL                                                                   95.000        CYS 

  73  621-06574           SODDING                                                                  344.000        SYS 

  74  621-06575           SODDING, NURSERY                                                       8,116.000        SYS 

  75  628-09402           FIELD OFFICE, B                                                           15.000        MOS 

  76  628-11729           CELLULAR TELEPHONE TYPE A                                                  1.000        EACH 

  77  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 

  78  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  79  628-11780           CELLULAR TELEPHONE SERVICE 500 MIN                                        15.000        MOS 

  80  715-01898           WATER MAIN, DUCTILE IRON, 10 IN                                           20.000        LFT 

  81  715-02433           VALVE WITH BOX, RESTRAINED GATE DUCTILE IRON, 12 IN                        5.000        EACH 

  82  715-04947           TAPPING TEE                                                                3.000        EACH 

  83  715-05149           PIPE, TYPE 2 CIRCULAR 12 IN                                            1,403.000        LFT 

  84  715-05151           PIPE, TYPE 2 CIRCULAR 15 IN                                               81.000        LFT 

  85  715-05152           PIPE, TYPE 2 CIRCULAR 18 IN                                              173.000        LFT 

  86  715-05154           PIPE, TYPE 2 CIRCULAR 24 IN                                              909.000        LFT 

  87  715-09064           VIDEO INSPECTION FOR PIPE                                              2,566.000        LFT 

  88  715-11360           INSERTION VALVE, 12 IN.                                                    1.000        EACH 

  89  715-46005           PIPE END SECTION, DIA 15"                                                  1.000        EACH 

  90  715-46010           PIPE END SECTION, DIA 18"                                                  2.000        EACH 

  91  715-46020           PIPE END SECTION, DIA 24"                                                  1.000        EACH 

  92  715-90578           VALVE WITH BOX, RESTRAINED GATE,                                           1.000        EACH 

  93  715-96670           WATER MAIN, DUCTILE IRON, 12 IN                                        1,578.000        LFT 

  94  715-97873           WATER SERVICE LINE, 1 IN                                                  73.000        EACH 

  95  720-01092           MANHOLE, J15, MODIFIED                                                     4.000        EACH 

  96  720-45030           INLET, E7                                                                  1.000        EACH 

  97  720-45035           INLET, F7                                                                  2.000        EACH 

  98  720-45075           INLET, R13                                                                 1.000        EACH 
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  99  720-45260           PIPE CATCH BASIN, 12 IN                                                    1.000        EACH 

 100  720-45410           MANHOLE, C4                                                                6.000        EACH 

 101  720-96999           FIRE HYDRANT ASSEMBLY                                                      3.000        EACH 

 102  720-97009           FIRE HYDRANT ASSEMBLY, REMOVE                                              3.000        EACH 

 103  720-98174           INLET, B15                                                                13.000        EACH 

 104  720-98555           INLET, C15                                                                 6.000        EACH 

 105  720-99416           CATCH BASIN, B15                                                           1.000        EACH 

 106  720-99417           CATCH BASIN, C15                                                          11.000        EACH 

 107  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 4.000        EACH 

 108  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              30.000        EACH 

 109  801-06640           CONSTRUCTION SIGN, A                                                      10.000        EACH 

 110  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

 111  801-07118           BARRICADE, III-A                                                          72.000        LFT 

 112  801-07119           BARRICADE, III-B                                                          72.000        LFT 

 113  802-05701           SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE                        166.500        LFT 

 114  802-07060           SIGN, SHEET, RELOCATE                                                      2.000        EACH 

 115  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                           90.250        SFT 

 116  802-09840           SIGN, SHEET, WITH LEGEND 0.100 IN                                          9.000        SFT 

 117  808-03114           PAVEMENT MESSAGE MARKING, THERMOPLASTIC, (XING) 8 FT                       1.000        EACH 

 118  808-03439           TRANSVERSE MARKING THERMOPLASTIC                                         162.000        LFT 

 119  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               1,161.000        LFT 

 120  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN                                684.000        LFT 

 121  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                               4,080.000        LFT 

 122  808-75278           TRANSVERSE MARKING, THERMOPLASTIC,                                       185.000        LFT 

 123  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                        20.000        LFT 

 124  808-75300           TRANSVERSE MARKING, THERMOPLASTIC,                                       143.000        LFT 

 125  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                  11.000        EACH 

 126  808-75325           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                  10.000        EACH 

 127  808-75330           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                   1.000        EACH 

 128  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      109.000        EACH 

 129  808-92027           LINE, THERMOPLASTIC, SOLID, YELLOW, 8"                                   883.000        LFT 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08441           QUALITY ADJUSTMENTS, PCCP                                                  1.000        DOL 

   6  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   7  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   8  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   9  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

  10  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

  11  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  12  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  13  202-02240           PAVEMENT REMOVAL                                                       2,603.000        SYS 

  14  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 

  15  202-96133           PIPE, REMOVE                                                             245.000        LFT 

  16  203-02000           EXCAVATION, COMMON                                                    26,455.000        CYS 

  17  203-51223           EXCAVATION, WATERWAY                                                   2,216.200        CYS 

  18  204-08415           STAKE, SETTLEMENT                                                          8.000        EACH 

  19  205-03371           SEDIMENT, REMOVE                                                         900.000        CYS 

  20  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                    600.000        TON 

  21  205-06933           TEMPORARY INLET PROTECTION                                                25.000        EACH 

  22  205-06934           TEMPORARY MULCH                                                           62.000        TON 

  23  205-06936           TEMPORARY SEDIMENT TRAP                                                1,046.000        TON 

  24  205-06937           TEMPORARY SILT FENCE                                                   2,290.000        LFT 

  25  205-08594           FILTER SOCK                                                            1,640.000        LFT 

  26  205-09387           TEMPORARY TURBIDITY CURTAIN                                              200.000        LFT 

  27  205-09543           NO 2 STONE                                                             7,351.000        TON 

  28  205-11582           DIVERSION INTERCEPTOR TYPE C                                           4,800.000        LFT 

  29  205-11586           TEMPORARY FILTER STONE                                                   113.200        TON 

  30  205-11587           TEMPORARY GEOTEXTILE                                                   4,920.000        SYS 

  31  205-11591           TEMPORARY SEED MIXTURE                                                 3,720.000        LBS 

  32  205-11626           PUMP AROUND                                                                7.000        EACH 

  33  207-08264           SUBGRADE TREATMENT, TYPE II                                            6,254.000        SYS 

  34  207-09934           SUBGRADE TREATMENT, TYPE IB                                           53,853.000        SYS 

  35  211-02050           B BORROW                                                               5,720.000        CYS 

  36  211-06467           AGGREGATE FOR END BENT BACKFILL                                           83.900        CYS 

  37  211-09264           STRUCTURAL BACKFILL, TYPE 1                                            1,450.000        CYS 

  38  211-09268           STRUCTURAL BACKFILL, TYPE 5                                              840.000        CYS 

  39  214-07202           GEOGRID, TYPE IA                                                      10,871.000        SYS 

  40  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                     12,602.000        TON 

  41  302-07455           DENSE GRADED SUBBASE                                                   4,259.400        CYS 

  42  303-01180           COMPACTED AGGREGATE, NO. 53                                            2,427.000        TON 

  43  304-07490           HMA PATCHING, TYPE B                                                       7.000        TON 

  44  304-07493           WIDENING WITH HMA, TYPE B                                                594.000        TON 

  45  306-08034           MILLING, ASPHALT, 1 1/2 IN                                               423.000        SYS 

  46  306-08036           MILLING, ASPHALT, 2 IN                                                 8,310.000        SYS 

  47  306-08043           MILLING, TRANSITION                                                      113.000        SYS 

  48  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                      1,836.000        TON 

  49  401-07390           QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm                                3,950.000        TON 
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  50  401-10258           JOINT ADHESIVE, SURFACE                                                  280.000        LFT 

  51  401-11785           LIQUID ASPHALT SEALANT                                                   280.000        LFT 

  52  406-05520           ASPHALT FOR TACK COAT                                                      9.000        TON 

  53  501-06266           PROFILOGRAPH, PCCP                                                    LUMP              LUMP 

  54  501-06727           CORING, PCCP                                                          LUMP              LUMP 

  55  501-06727           CORING, PCCP                                                          LUMP              LUMP 

  56  501-06914           QC/QA PCCP                                                            10,545.000        SYS 

  57  501-11930           QC/QA-PCCP, 7 IN                                                      24,123.000        SYS 

  58  503-05240           D-1 CONTRACTION JOINT                                                 14,404.000        LFT 

  59  503-05310           TERMINAL JOINT                                                            52.000        LFT 

  60  601-06374           GUARDRAIL TRANSITION, TGS-1                                                8.000        EACH 

  61  601-94689           GUARDRAIL END TREATMENT, OS                                                6.000        EACH 

  62  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                     277.000        LFT 

  63  604-06070           SIDEWALK, CONCRETE                                                         3.000        SYS 

  64  604-44251           STEPS, CONCRETE                                                            1.000        CYS 

  65  605-02278           CURB, REMOVE                                                              17.000        LFT 

  66  605-06120           CURB, CONCRETE                                                            24.000        LFT 

  67  606-07484           MILLED HMA CORRUGATIONS                                                  561.000        LFT 

  68  606-11064           MILLED PCCP CORRUGATIONS                                              23,168.000        LFT 

  69  607-06175           GUTTER, CONCRETE, A                                                    3,092.000        LFT 

  70  608-05741           WICK DRAIN                                                            71,120.000        LFT 

  71  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN                                261.600        SYS 

  72  610-07487           HMA FOR APPROACHES, TYPE B                                             1,021.000        TON 

  73  610-08446           PCCP FOR APPROACHES, 6 IN                                                203.000        SYS 

  74  610-09108           PCCP FOR APPROACHES, 9 IN                                              1,401.000        SYS 

  75  611-06497           MAILBOX ASSEMBLY, SINGLE                                                  14.000        EACH 

  76  615-06490           RIGHT OF WAY MARKER                                                       18.000        EACH 

  77  615-06530           BENCH MARK POST                                                            2.000        EACH 

  78  616-02320           GEOTEXTILES                                                            3,356.700        SYS 

  79  616-05688           RIPRAP, CLASS 1                                                          800.000        TON 

  80  616-05689           RIPRAP, CLASS 2                                                           67.000        TON 

  81  616-06405           RIPRAP, REVETMENT                                                      1,103.000        TON 

  82  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                5.000        EACH 

  83  621-02770           EROSION CONTROL BLANKET                                                  277.000        SYS 

  84  621-06545           FERTILIZER                                                                 5.000        TON 

  85  621-06553           SEED MIXTURE, R                                                        2,108.000        LBS 

  86  621-06565           MULCHING MATERIAL                                                         55.000        TON 

  87  621-06567           WATER                                                                     34.000        kGAL 

  88  621-06574           SODDING                                                                8,481.000        SYS 

  89  628-09402           FIELD OFFICE, B                                                           21.000        MOS 

  90  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  21.000        MOS 

  91  628-11729           CELLULAR TELEPHONE TYPE A                                                  2.000        EACH 

  92  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 

  93  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  94  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN                                      42.000        MOS 

  95  701-09558           TEST PILE, INDICATOR, PRODUCTION                                         124.000        LFT 

  96  701-09560           TEST PILE, INDICATOR, RESTRIKE                                             2.000        EACH 

  97  701-09683           PILE SHOE, HP 12 X 74                                                     12.000        EACH 

  98  701-95780           PILE, STEEL H, HP 12 IN X 74                                             520.000        LFT 
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  99  702-92857           CONCRETE, C, SUBSTRUCTURE                                                 44.800        CYS 

 100  703-06029           REINFORCING BARS, EPOXY COATED                                        66,302.000        LBS 

 101  703-97936           THREADED TIE BAR ASSEMBLY, EPOXY COATED                                   96.000        EACH 

 102  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              172.000        CYS 

 103  706-06344           RAILING, STEEL TS-1                                                      188.000        LFT 

 104  707-08158           STRUCTURAL MEMBER, CONCRETE BULB-T BEAM, 42 IN X 49 IN                   480.000        LFT 

 105  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

 106  714-11096           STRUCTURE, REINFORCED CONCRETE BOX SECTIONS,                              96.000        LFT 

 107  714-11193           STRUCTURE, REINFORCED CONCRETE BOX SECTIONS,                              65.000        LFT 

 108  714-11445           STRUCTURE, REINFORCED CONCRETE BOX SECTIONS,                              46.000        LFT 

 109  715-04555           PIPE END SECTION, MIN AREA 5.1 SFT                                         2.000        EACH 

 110  715-05048           PIPE, TYPE 4 CIRCULAR 6 IN                                               627.000        LFT 

 111  715-05049           PIPE, TYPE 4 CIRCULAR 8 IN                                                50.000        LFT 

 112  715-05121           PIPE, TYPE 1 CIRCULAR 18 IN                                               74.000        LFT 

 113  715-05123           PIPE, TYPE 1 CIRCULAR 24 IN                                              136.000        LFT 

 114  715-05149           PIPE, TYPE 2 CIRCULAR 12 IN                                            1,133.000        LFT 

 115  715-05151           PIPE, TYPE 2 CIRCULAR 15 IN                                            1,024.000        LFT 

 116  715-05152           PIPE, TYPE 2 CIRCULAR 18 IN                                              182.000        LFT 

 117  715-05154           PIPE, TYPE 2 CIRCULAR 24 IN                                              111.000        LFT 

 118  715-05156           PIPE, TYPE 2 CIRCULAR 30 IN                                              335.000        LFT 

 119  715-05169           PIPE, TYPE 3 CIRCULAR 15 IN                                              923.000        LFT 

 120  715-05171           PIPE, TYPE 3 CIRCULAR 18 IN                                              159.000        LFT 

 121  715-05203           PIPE, TYPE 4 CIRCULAR 4 IN                                                50.000        LFT 

 122  715-05248           PIPE, TYPE 1 DEFORMED MIN AREA 16.6 SFT                                   88.000        LFT 

 123  715-05407           PIPE, END BENT DRAIN, 6 IN                                               134.000        LFT 

 124  715-05597           PIPE EXTENSION, CIRCULAR 24 IN                                            18.000        LFT 

 125  715-07303           CONCRETE ANCHOR MIN AREA 16.7 SFT                                          2.000        EACH 

 126  715-07536           CONCRETE ANCHOR MIN AREA 12.9 SFT                                          6.000        EACH 

 127  715-08171           PIPE, TYPE 1 DEFORMED MIN AREA 12.9 SFT                                   78.000        LFT 

 128  715-08447           PIPE, TYPE 1, DEFORMED, MIN AREA 5.1 SFT                                  68.000        LFT 

 129  715-09064           VIDEO INSPECTION FOR PIPE                                              3,329.000        LFT 

 130  715-11528           PIPE, TYPE 3, DEFORMED, MIN. AREA 12.9 SFT.                              160.000        LFT 

 131  715-46000           PIPE END SECTION, DIA 12"                                                  3.000        EACH 

 132  715-46005           PIPE END SECTION, DIA 15"                                                 37.000        EACH 

 133  715-46010           PIPE END SECTION, DIA 18"                                                 11.000        EACH 

 134  715-46020           PIPE END SECTION, DIA 24"                                                  6.000        EACH 

 135  715-46030           PIPE END SECTION, DIA 30"                                                  1.000        EACH 

 136  718-52610           AGGREGATE FOR UNDERDRAINS                                                620.000        CYS 

 137  718-99153           GEOTEXTILES FOR UNDERDRAIN                                             7,695.000        SYS 

 138  719-05438           PIPE, DRAIN TILE TERMINAL SECTION, 4 IN                                   50.000        LFT 

 139  719-05439           PIPE, DRAIN TILE TERMINAL SECTION, 6 IN                                   50.000        LFT 

 140  719-05440           PIPE, DRAIN TILE TERMINAL SECTION, 8 IN                                   50.000        LFT 

 141  720-45030           INLET, E7                                                                  5.000        EACH 

 142  720-45035           INLET, F7                                                                  6.000        EACH 

 143  720-45040           INLET, G7                                                                  2.000        EACH 

 144  720-45075           INLET, R13                                                                13.000        EACH 

 145  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 

 146  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 8.000        EACH 

 147  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              20.000        EACH 
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 148  801-06640           CONSTRUCTION SIGN, A                                                      16.000        EACH 

 149  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

 150  801-07119           BARRICADE, III-B                                                         104.000        LFT 

 151  802-05701           SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE                        613.000        LFT 

 152  802-05702           SIGN POST, SQUARE, TYPE 2, REINFORCED ANCHOR BASE                        104.000        LFT 

 153  802-07059           SIGN, SHEET, AND SUPPORTS, REMOVE                                         23.000        EACH 

 154  802-07060           SIGN, SHEET, RELOCATE                                                      1.000        EACH 

 155  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                          241.000        SFT 

 156  802-09840           SIGN, SHEET, WITH LEGEND 0.100 IN                                         24.000        SFT 

 157  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               1,217.000        LFT 

 158  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN                             23,173.000        LFT 

 159  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN                            19,114.000        LFT 

 160  808-10036           LINE, MULTI-COMPONENT, BROKEN, YELLOW, 4 IN                            1,750.000        LFT 

 161  808-11481           LINE, MULTI-COMPONENT, DOTTED, WHITE, 4 IN.                              156.000        LFT 

 162  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                               1,236.000        LFT 

 163  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                       239.000        LFT 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   8  205-08594           FILTER SOCK                                                              120.000        LFT 

   9  616-02320           GEOTEXTILES                                                              384.000        SYS 

  10  616-05688           RIPRAP, CLASS 1                                                           66.000        TON 

  11  616-05689           RIPRAP, CLASS 2                                                          229.000        TON 

  12  616-11954           RIPRAP, GROUTED, 30 IN                                                   134.000        SYS 

  13  628-09408           MOBILE LAPTOP COMPUTER SYSTEM                                              4.000        MOS 

  14  628-09409           MOBILE INTERNET SERVICE                                                    4.000        MOS 

  15  628-11729           CELLULAR TELEPHONE TYPE A                                                  1.000        EACH 

  16  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 

  17  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  18  628-11781           CELLULAR TELEPHONE SERVICE, 750 MIN                                        4.000        MOS 

  19  715-07107           PIPE END SECTION, MIN AREA 11.6 SFT                                        1.000        EACH 

  20  725-08293           PIPE LINER, CURED-IN-PLACE, 36 IN                                        416.000        LFT 

  21  725-08296           PIPE LINER, CURED-IN-PLACE, 48 IN                                        228.000        LFT 

  22  725-10245           PERPETUATION, EXISTING PIPE                                                5.000        EACH 

  23  725-11300           PIPE LINER, CURED-IN-PLACE, 8.9 SFT                                    1,046.000        LFT 

  24  725-11861           PIPE LINER, CURED-IN-PLACE, 11.4 SFT                                     630.000        LFT 

  25  801-03290           CONSTRUCTION SIGN, C                                                       8.000        EACH 

  26  801-06640           CONSTRUCTION SIGN, A                                                      16.000        EACH 

  27  801-06710           FLASHING ARROW SIGN                                                       90.000        DAY 

  28  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   9  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  10  202-01261           TESTING FOR ASBESTOS                                                       1.000        EACH 

  11  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 

  12  202-05823           UNDERGROUND STORAGE TANK, REMOVE AND DISPOSE,                              1.000        EACH 

  13  202-07553           REGULATED MATERIALS, REMOVE, Y                                            50.000        CYS 

  14  202-07554           REGULATED MATERIALS, TRANSPORT, Y                                         50.000        CYS 

  15  202-07555           REGULATED MATERIALS, DISPOSE, TYPE Y                                      50.000        CYS 

  16  202-96133           PIPE, REMOVE                                                              68.000        LFT 

  17  202-99187           FENCE, FARM FIELD, REMOVE                                                997.000        LFT 

  18  203-02000           EXCAVATION, COMMON                                                     2,890.000        CYS 

  19  203-02070           BORROW                                                                 6,650.000        CYS 

  20  205-03371           SEDIMENT, REMOVE                                                          13.000        CYS 

  21  205-06933           TEMPORARY INLET PROTECTION                                                36.000        EACH 

  22  205-06934           TEMPORARY MULCH                                                            3.600        TON 

  23  205-06937           TEMPORARY SILT FENCE                                                   1,463.000        LFT 

  24  205-09543           NO 2 STONE                                                             1,400.000        TON 

  25  205-11591           TEMPORARY SEED MIXTURE                                                   534.000        LBS 

  26  207-08264           SUBGRADE TREATMENT, TYPE II                                              603.000        SYS 

  27  207-08266           SUBGRADE TREATMENT, TYPE III                                             930.000        SYS 

  28  207-09934           SUBGRADE TREATMENT, TYPE IB                                           11,329.000        SYS 

  29  211-09264           STRUCTURAL BACKFILL, TYPE 1                                            1,786.000        CYS 

  30  215-07043           CHEMICAL MODIFICATION, SOILS                                           2,266.000        SYS 

  31  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      1,951.000        TON 

  32  304-07494           WIDENING WITH HMA, TYPE C                                                 57.000        TON 

  33  306-08034           MILLING, ASPHALT, 1 1/2 IN                                               447.000        SYS 

  34  401-07327           QC/QA-HMA, 2, 70, SURFACE, 9.5 mm                                        778.000        TON 

  35  401-07397           QC/QA-HMA, 2, 70, INTERMEDIATE, 19.0 mm                                1,219.000        TON 

  36  401-07423           QC/QA-HMA, 2, 64, BASE, 19.0 mm                                        1,463.000        TON 

  37  401-10258           JOINT ADHESIVE, SURFACE                                                3,216.000        LFT 

  38  401-10259           JOINT ADHESIVE, INTERMEDIATE                                           3,016.000        LFT 

  39  401-11785           LIQUID ASPHALT SEALANT                                                 3,216.000        LFT 

  40  406-05520           ASPHALT FOR TACK COAT                                                      5.000        TON 

  41  502-11564           PCCP, 7 IN                                                               302.000        SYS 

  42  604-05528           HMA FOR SIDEWALK                                                         168.000        TON 

  43  604-07897           CURB RAMP, CONCRETE, C                                                    43.000        SYS 

  44  604-07904           CURB RAMP, CONCRETE, L                                                   101.000        SYS 

  45  605-06090           CURB, INTEGRAL, CONCRETE                                                 315.000        LFT 

  46  605-06125           CURB, CONCRETE, MODIFIED                                               1,663.000        LFT 

  47  605-06155           CURB AND GUTTER, CONCRETE, MODIFIED                                    3,477.000        LFT 

  48  605-06160           CURB AND GUTTER, B, CONCRETE, MODIFIED                                   377.000        LFT 

  49  610-07487           HMA FOR APPROACHES, TYPE B                                                95.000        TON 
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  SECTION NO. 0001    INTERSECTION IMPROVEMENT, ROUNDABOUT 

 

  50  610-08446           PCCP FOR APPROACHES, 6 IN                                                237.000        SYS 

  51  611-06497           MAILBOX ASSEMBLY, SINGLE                                                   5.000        EACH 

  52  611-06498           MAILBOX ASSEMBLY, DOUBLE                                                   1.000        EACH 

  53  615-06490           RIGHT OF WAY MARKER                                                       19.000        EACH 

  54  615-06527           MONUMENT, SECTION CORNER                                                   1.000        EACH 

  55  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                3.000        EACH 

  56  621-06545           FERTILIZER                                                                 0.300        TON 

  57  621-06554           SEED MIXTURE, U                                                          115.000        LBS 

  58  621-06565           MULCHING MATERIAL                                                          1.400        TON 

  59  621-06567           WATER                                                                     21.400        kGAL 

  60  621-06575           SODDING, NURSERY                                                       5,333.000        SYS 

  61  628-09402           FIELD OFFICE, B                                                           17.000        MOS 

  62  715-05048           PIPE, TYPE 4 CIRCULAR 6 IN                                             3,328.000        LFT 

  63  715-05149           PIPE, TYPE 2 CIRCULAR 12 IN                                            1,682.000        LFT 

  64  715-05152           PIPE, TYPE 2 CIRCULAR 18 IN                                              581.000        LFT 

  65  715-05154           PIPE, TYPE 2 CIRCULAR 24 IN                                              335.000        LFT 

  66  715-05156           PIPE, TYPE 2 CIRCULAR 30 IN                                              235.000        LFT 

  67  715-09064           VIDEO INSPECTION FOR PIPE                                              2,833.000        LFT 

  68  715-09475           STORMWATER QUALITY STRUCTURE                                               1.000        EACH 

  69  715-46000           PIPE END SECTION, DIA 12"                                                  2.000        EACH 

  70  718-06532           VIDEO INSPECTION FOR UNDERDRAINS                                       3,000.000        LFT 

  71  718-52610           AGGREGATE FOR UNDERDRAINS                                                299.000        CYS 

  72  718-99153           GEOTEXTILES FOR UNDERDRAIN                                             3,028.000        SYS 

  73  720-45045           INLET, J10                                                                14.000        EACH 

  74  720-45055           INLET, M10                                                                 5.000        EACH 

  75  720-45235           CATCH BASIN, E7                                                            2.000        EACH 

  76  720-45250           CATCH BASIN, K10                                                           1.000        EACH 

  77  720-45410           MANHOLE, C4                                                               13.000        EACH 

  78  720-94612           MANHOLE, K4                                                                1.000        EACH 

  79  720-95422           MANHOLE, J4                                                                3.000        EACH 

  80  720-98687           CATCH BASIN, M10                                                           9.000        EACH 

  81  801-03290           CONSTRUCTION SIGN, C                                                      12.000        EACH 

  82  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 9.000        EACH 

  83  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              36.000        EACH 

  84  801-06640           CONSTRUCTION SIGN, A                                                       8.000        EACH 

  85  801-06645           CONSTRUCTION SIGN, B                                                       4.000        EACH 

  86  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  87  801-07119           BARRICADE, III-B                                                         216.000        LFT 

  88  802-05701           SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE                        647.000        LFT 

  89  802-05702           SIGN POST, SQUARE, TYPE 2, REINFORCED ANCHOR BASE                         68.000        LFT 

  90  802-07059           SIGN, SHEET, AND SUPPORTS, REMOVE                                         10.000        EACH 

  91  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                          115.000        SFT 

  92  802-09840           SIGN, SHEET, WITH LEGEND 0.100 IN                                        197.000        SFT 

  93  805-95568           CONDUIT, PVC, 4"                                                         504.000        LFT 

  94  807-02191           HANDHOLE, LIGHTING                                                         6.000        EACH 

  95  807-02194           SERVICE POINT, II, MODIFIED                                                1.000        EACH 

  96  807-02428           LIGHTING FOUNDATION, CONCRETE, WITH GROUND                                11.000        EACH 

  97  807-04654           LIGHT POLE                                                                11.000        EACH 

  98  807-04866           LUMINAIRE                                                                 11.000        EACH 
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          CALL ORDER   : 351                                              CONTRACT ID  : R -35728-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    INTERSECTION IMPROVEMENT, ROUNDABOUT 

 

  99  807-06592           CONDUIT, STEEL, GALVANIZED, 2 IN                                         234.000        LFT 

 100  807-09637           WIRE, NO 6 COPPER IN PLASTIC DUCT, 4 1/C                                 234.000        LFT 

 101  807-09638           WIRE, NO 6 COPPER IN PLASTIC DUCT, IN TRENCH, 4 1/C                    1,126.000        LFT 

 102  807-86910           CONNECTOR KIT, UNFUSED                                                    11.000        EACH 

 103  807-86915           CONNECTOR KIT, FUSED                                                      11.000        EACH 

 104  807-86925           MULTIPLE COMPRESSION FITTING, WATERPROOFED                                32.000        EACH 

 105  807-86935           INSULATION LINK, WATERPROOFED                                             50.000        EACH 

 106  807-87556           WIRE, TW/THW, NO 10 COPPER STRANDED                                      418.000        LFT 

 107  808-03439           TRANSVERSE MARKING THERMOPLASTIC                                         416.000        LFT 

 108  808-06694           LINE, PAINT, SOLID, YELLOW, 8 IN                                         588.000        LFT 

 109  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                        1,657.000        LFT 

 110  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN                                       4,373.000        LFT 

 111  808-10118           TRANSVERSE MARKING, THERMOPLASTIC, YIELD, WHITE,                          90.000        LFT 

 112  808-11478           LINE, THERMOPLASTIC, DOTTED, WHITE 8 IN                                   99.000        LFT 

 113  808-11482           LINE, THERMOPLASTIC, DOTTED, WHITE, 4 IN.                                 21.000        LFT 

 114  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                  12.000        EACH 

 115  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       39.000        EACH 
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          CALL ORDER   : 361                                              CONTRACT ID  : R -35814-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ENHANCEMENT, BIKE AND PEDESTRIAN FACILITIES 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   7  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   9  202-02240           PAVEMENT REMOVAL                                                         286.000        SYS 

  10  202-02278           CURB, CONCRETE, REMOVE                                                 1,508.000        LFT 

  11  202-52710           SIDEWALK, CONCRETE, REMOVE                                               642.000        SYS 

  12  203-02000           EXCAVATION, COMMON                                                       384.000        CYS 

  13  205-03371           SEDIMENT, REMOVE                                                           2.000        CYS 

  14  205-06933           TEMPORARY INLET PROTECTION                                                20.000        EACH 

  15  205-06934           TEMPORARY MULCH                                                            1.000        TON 

  16  205-06937           TEMPORARY SILT FENCE                                                   1,562.000        LFT 

  17  205-09543           NO 2 STONE                                                               100.000        TON 

  18  205-11591           TEMPORARY SEED MIXTURE                                                    45.000        LBS 

  19  207-08264           SUBGRADE TREATMENT, TYPE II                                              307.000        SYS 

  20  211-09265           STRUCTURAL BACKFILL, TYPE 2                                               96.000        CYS 

  21  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                          5.000        TON 

  22  604-06070           SIDEWALK, CONCRETE                                                       642.000        SYS 

  23  604-07894           CURB RAMP, CONCRETE, A                                                    16.000        SYS 

  24  604-07897           CURB RAMP, CONCRETE, C                                                    18.000        SYS 

  25  604-07901           CURB RAMP, CONCRETE, G                                                    18.000        SYS 

  26  604-07902           CURB RAMP, CONCRETE, H                                                    27.000        SYS 

  27  604-07903           CURB RAMP, CONCRETE, K                                                   164.000        SYS 

  28  604-07904           CURB RAMP, CONCRETE, L                                                     6.000        SYS 

  29  605-06120           CURB, CONCRETE                                                           913.000        LFT 

  30  605-06125           CURB, CONCRETE, MODIFIED                                                 666.000        LFT 

  31  610-08446           PCCP FOR APPROACHES, 6 IN                                                200.000        SYS 

  32  610-09108           PCCP FOR APPROACHES, 9 IN                                                110.000        SYS 

  33  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 

  34  621-06545           FERTILIZER                                                                 1.000        TON 

  35  621-06560           MULCHED SEEDING, U                                                       968.000        SYS 

  36  621-06567           WATER                                                                      2.000        kGAL 

  37  621-06570           TOPSOIL                                                                  499.000        CYS 

  38  621-06575           SODDING, NURSERY                                                         437.000        SYS 

  39  628-09402           FIELD OFFICE, B                                                            7.000        MOS 

  40  628-11730           CELLULAR TELEPHONE TYPE B                                                  2.000        EACH 

  41  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 

  42  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  43  628-11780           CELLULAR TELEPHONE SERVICE 500 MIN                                        14.000        MOS 

  44  715-05149           PIPE, TYPE 2 CIRCULAR 12 IN                                              150.000        LFT 

  45  715-05151           PIPE, TYPE 2 CIRCULAR 15 IN                                               34.000        LFT 

  46  715-05152           PIPE, TYPE 2 CIRCULAR 18 IN                                                8.000        LFT 

  47  715-08282           HMA FOR STRUCTURE INSTALLATION, TYPE A                                    26.000        TON 

  48  720-44000           CASTING, ADJUST TO GRADE                                                   5.000        EACH 

  49  720-44025           CASTING, 4, FURNISH AND ADJUST TO GRADE                                    3.000        EACH 
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          CALL ORDER   : 361                                              CONTRACT ID  : R -35814-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ENHANCEMENT, BIKE AND PEDESTRIAN FACILITIES 

 

  50  720-45010           INLET, A3                                                                  1.000        EACH 

  51  720-45042           INLET, HA5                                                                 1.000        EACH 

  52  720-92566           INLET, E, MODIFIED                                                         2.000        EACH 

  53  720-98174           INLET, B15                                                                 3.000        EACH 

  54  801-03290           CONSTRUCTION SIGN, C                                                      13.000        EACH 

  55  801-03291           CONSTRUCTION SIGN, D                                                       9.000        EACH 

  56  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 4.000        EACH 

  57  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              13.000        EACH 

  58  801-06640           CONSTRUCTION SIGN, A                                                      32.000        EACH 

  59  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  60  801-07118           BARRICADE, III-A                                                          96.000        LFT 

  61  801-07119           BARRICADE, III-B                                                          96.000        LFT 

  62  802-03896           BOLLARD                                                                   11.000        EACH 

  63  802-04089           SIGN, SHEET, REMOVE                                                        6.000        EACH 

  64  802-05701           SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE                        332.000        LFT 

  65  802-07059           SIGN, SHEET, AND SUPPORTS, REMOVE                                         24.000        EACH 

  66  802-07060           SIGN, SHEET, RELOCATE                                                      2.000        EACH 

  67  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                           72.000        SFT 

  68  802-09840           SIGN, SHEET, WITH LEGEND 0.100 IN                                         12.000        SFT 

  69  802-11573           SIGN, SHEET, WITH LEGEND, FLUORESCENT YELLOW, 0.080"                      74.000        SFT 

  70  808-05929           TRANSVERSE MARKING THERMOPLASTIC,                                        232.000        LFT 

  71  808-06368           TRANSVERSE MARKING, REMOVE                                             1,080.000        LFT 

  72  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                                 600.000        LFT 

  73  808-75260           TRANSVERSE MARKING, THERMOPLASTIC,                                       370.000        LFT 

  74  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                        90.000        LFT 

  75  808-75300           TRANSVERSE MARKING, THERMOPLASTIC,                                       526.000        LFT 
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          CALL ORDER   : 371                                              CONTRACT ID  : R -35905-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BIKE AND PEDESTRIAN FACILITIES 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   8  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

   9  205-06933           TEMPORARY INLET PROTECTION                                                16.000        EACH 

  10  207-08264           SUBGRADE TREATMENT, TYPE II                                              368.000        SYS 

  11  211-09264           STRUCTURAL BACKFILL, TYPE 1                                               29.000        CYS 

  12  303-07449           COMPACTED AGGREGATE, NO. 73                                               23.000        TON 

  13  304-07490           HMA PATCHING, TYPE B                                                       4.000        TON 

  14  304-07493           WIDENING WITH HMA, TYPE B                                                 16.000        TON 

  15  306-08034           MILLING, ASPHALT, 1 1/2 IN                                                25.000        SYS 

  16  502-06627           PCCP, 6 IN                                                                38.000        SYS 

  17  604-02007           SIDEWALK, CONCRETE, RECONSTRUCT                                        1,211.000        SYS 

  18  604-02007           SIDEWALK, CONCRETE, RECONSTRUCT                                          196.000        SYS 

  19  604-07894           CURB RAMP, CONCRETE, A                                                     8.000        SYS 

  20  604-07897           CURB RAMP, CONCRETE, C                                                    79.000        SYS 

  21  604-07898           CURB RAMP, CONCRETE, D                                                     6.000        SYS 

  22  604-07899           CURB RAMP, CONCRETE, E                                                     8.000        SYS 

  23  604-07901           CURB RAMP, CONCRETE, G                                                    47.000        SYS 

  24  604-11925           SIDEWALK RUBBERIZED                                                       23.000        SYS 

  25  605-06120           CURB, CONCRETE                                                           197.000        LFT 

  26  605-06155           CURB AND GUTTER, CONCRETE, MODIFIED                                       50.000        LFT 

  27  610-07487           HMA FOR APPROACHES, TYPE B                                                 3.000        TON 

  28  610-08446           PCCP FOR APPROACHES, 6 IN                                                 91.000        SYS 

  29  610-09108           PCCP FOR APPROACHES, 9 IN                                                 17.000        SYS 

  30  615-11537           PARKING BARRIER, CONCRETE                                                 18.000        EACH 

  31  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 

  32  621-06570           TOPSOIL                                                                   97.000        CYS 

  33  621-09867           MULCHED SEEDING,                                                       1,735.000        SYS 

  34  628-09408           MOBILE LAPTOP COMPUTER SYSTEM                                              6.000        MOS 

  35  628-09409           MOBILE INTERNET SERVICE                                                    6.000        MOS 

  36  715-05146           PIPE, TYPE 2 CIRCULAR 6 IN                                                32.000        LFT 

  37  715-05149           PIPE, TYPE 2 CIRCULAR 12 IN                                               20.000        LFT 

  38  715-08305           HMA FOR STRUCTURE INSTALLATION, TYPE B                                    13.000        TON 

  39  720-44000           CASTING, ADJUST TO GRADE                                                   1.000        EACH 

  40  720-45015           INLET, A8                                                                  2.000        EACH 

  41  720-45030           INLET, E7                                                                  1.000        EACH 

  42  720-45270           PIPE CATCH BASIN, 18 IN                                                    1.000        EACH 

  43  720-96999           FIRE HYDRANT ASSEMBLY                                                      1.000        EACH 

  44  720-97009           FIRE HYDRANT ASSEMBLY, REMOVE                                              1.000        EACH 

  45  801-03290           CONSTRUCTION SIGN, C                                                       6.000        EACH 

  46  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 8.000        EACH 

  47  801-06640           CONSTRUCTION SIGN, A                                                      26.000        EACH 

  48  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  49  801-07119           BARRICADE, III-B                                                          48.000        LFT 
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          CALL ORDER   : 381                                              CONTRACT ID  : R -36324-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    SAFE ROUTE TO SCHOOL 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   7  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   9  201-02265           TREE, 48 IN, REMOVE                                                        1.000        EACH 

  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  11  202-01261           TESTING FOR ASBESTOS                                                       1.000        EACH 

  12  202-02236           SURFACE, REMOVE                                                           19.000        SYS 

  13  202-02278           CURB, CONCRETE, REMOVE                                                   223.000        LFT 

  14  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

  15  202-52710           SIDEWALK, CONCRETE, REMOVE                                               128.000        SYS 

  16  202-91385           INLET, REMOVE                                                              1.000        EACH 

  17  202-96133           PIPE, REMOVE                                                             151.000        LFT 

  18  205-06933           TEMPORARY INLET PROTECTION                                                13.000        EACH 

  19  207-08264           SUBGRADE TREATMENT, TYPE II                                              355.000        SYS 

  20  211-09264           STRUCTURAL BACKFILL, TYPE 1                                               81.000        CYS 

  21  304-07490           HMA PATCHING, TYPE B                                                      46.500        TON 

  22  401-10258           JOINT ADHESIVE, SURFACE                                                  797.000        LFT 

  23  603-02736           FENCE, WOOD, RESET                                                       170.000        LFT 

  24  603-06065           FENCE, CHAIN LINK, RESET                                                 146.000        LFT 

  25  604-06070           SIDEWALK, CONCRETE                                                     1,412.000        SYS 

  26  604-07896           CURB RAMP, CONCRETE, B                                                    15.000        SYS 

  27  604-07897           CURB RAMP, CONCRETE, C                                                     8.500        SYS 

  28  604-07900           CURB RAMP, CONCRETE, F                                                    10.000        SYS 

  29  604-07901           CURB RAMP, CONCRETE, G                                                    50.000        SYS 

  30  604-07902           CURB RAMP, CONCRETE, H                                                    55.000        SYS 

  31  604-07903           CURB RAMP, CONCRETE, K                                                    10.000        SYS 

  32  605-06120           CURB, CONCRETE                                                         1,350.000        LFT 

  33  610-08446           PCCP FOR APPROACHES, 6 IN                                                367.000        SYS 

  34  611-06497           MAILBOX ASSEMBLY, SINGLE                                                   7.000        EACH 

  35  621-06575           SODDING, NURSERY                                                       1,807.000        SYS 

  36  702-51863           FIELD DRILLED HOLE IN CONCRETE                                           103.000        EACH 

  37  703-06029           REINFORCING BARS, EPOXY COATED                                           473.000        LBS 

  38  704-51002           CONCRETE, C, SUPERSTRUCTURE                                                6.200        CYS 

  39  706-04683           RAILING,                                                                   8.000        LFT 

  40  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  41  715-05149           PIPE, TYPE 2 CIRCULAR 12 IN                                              257.000        LFT 

  42  715-05171           PIPE, TYPE 3 CIRCULAR 18 IN                                               14.000        LFT 

  43  715-05203           PIPE, TYPE 4 CIRCULAR 4 IN                                                20.000        LFT 

  44  715-06566           PIPE EXTENSION, CIRCULAR, 6"                                              71.000        LFT 

  45  715-08305           HMA FOR STRUCTURE INSTALLATION, TYPE B                                    31.200        TON 

  46  715-46000           PIPE END SECTION, DIA 12"                                                  2.000        EACH 

  47  715-46010           PIPE END SECTION, DIA 18"                                                  1.000        EACH 

  48  718-04986           CLEANOUT                                                                   1.000        EACH 

  49  720-45005           INLET, A2                                                                  1.000        EACH 
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          CALL ORDER   : 381                                              CONTRACT ID  : R -36324-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    SAFE ROUTE TO SCHOOL 

 

  50  720-45035           INLET, F7                                                                  1.000        EACH 

  51  720-45045           INLET, J10                                                                 4.000        EACH 

  52  801-03290           CONSTRUCTION SIGN, C                                                       1.000        EACH 

  53  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 4.000        EACH 

  54  801-06640           CONSTRUCTION SIGN, A                                                       3.000        EACH 

  55  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  56  801-07118           BARRICADE, III-A                                                          94.000        LFT 

  57  801-07119           BARRICADE, III-B                                                          40.000        LFT 

  58  802-07058           SIGN, SHEET ASSEMBLY, RELOCATE                                             9.000        EACH 

  59  805-01300           TRAFFIC SIGNAL EQUIPMENT, REMOVE                                           1.000        EACH 

  60  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN                                        120.000        LFT 

  61  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                          150.000        LFT 

  62  808-06716           LINE, REMOVE                                                             880.000        LFT 

  63  808-74815           TRANSVERSE MARKING, THERMOPLASTIC,                                       760.000        LFT 

  64  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                        83.000        LFT 
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          CALL ORDER   : 391                                              CONTRACT ID  : RS-35339-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ULTRATHIN BONDED WEARING COURSE 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  109-09377           QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS                              1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   9  304-07783           HMA PATCHING, TYPE D                                                   1,400.000        TON 

  10  306-08043           MILLING, TRANSITION                                                      907.000        SYS 

  11  306-11872           MILLING, PROFILE                                                         500.000        SYS 

  12  408-07478           CRACKS AND JOINTS IN ASPHALT PAVEMENT, ROUT AND SEAL                      34.000        TON 

  13  412-09355           FOG SEAL                                                              44,681.000        SYS 

  14  414-11468           ULTRATHIN BONDED WEARING COURSE, 9.5 mm                              317,154.000        SYS 

  15  615-06525           CASTING ADJUSTED TO GRADE, MONUMENT                                        9.000        EACH 

  16  615-06527           MONUMENT, SECTION CORNER                                                  15.000        EACH 

  17  628-09402           FIELD OFFICE, B                                                           12.000        MOS 

  18  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  24.000        MOS 

  19  628-11730           CELLULAR TELEPHONE TYPE B                                                  3.000        EACH 

  20  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  21  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN                                      36.000        MOS 

  22  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                               4.000        EACH 

  23  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 

  24  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN                                      75,927.000        LFT 

  25  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                           75,927.000        LFT 

  26  801-06640           CONSTRUCTION SIGN, A                                                      69.000        EACH 

  27  801-06710           FLASHING ARROW SIGN                                                      120.000        DAY 

  28  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  29  808-05866           PAVEMENT MESSAGE MARKING, REMOVE                                         600.000        SYS 

  30  808-06368           TRANSVERSE MARKING, REMOVE                                             1,740.000        LFT 

  31  808-06716           LINE, REMOVE                                                         211,316.000        LFT 

  32  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 

  33  808-10031           LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 IN                            19,200.000        LFT 

  34  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN                            100,416.000        LFT 

  35  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN                            82,300.000        LFT 

  36  808-10036           LINE, MULTI-COMPONENT, BROKEN, YELLOW, 4 IN                            9,400.000        LFT 

  37  808-10051           TRANSVERSE MARKING MULTI-COMPONENT,                                    1,648.000        LFT 

  38  808-10052           PAVEMENT MESSAGE MARKING, MULTI-COMPONENT, (ONLY)                         34.000        EACH 

  39  808-10077           PAVEMENT MESSAGE MARKINGS, MULTI-COMPONENT,                              214.000        EACH 

  40  808-10099           TRANSVERSE MARKINGS, MULTI-COMPONENT,                                     92.000        LFT 

  41  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                            1,255.000        EACH 
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          CALL ORDER   : 401                                              CONTRACT ID  : RS-36736-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ASPHALT RESURFACE 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09377           QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS                              1.000        DOL 

   8  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  202-02240           PAVEMENT REMOVAL                                                         544.000        SYS 

  11  207-08264           SUBGRADE TREATMENT, TYPE II                                               20.000        SYS 

  12  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                         61.000        TON 

  13  303-07449           COMPACTED AGGREGATE, NO. 73                                              304.000        TON 

  14  304-07490           HMA PATCHING, TYPE B                                                   1,196.000        TON 

  15  304-07490           HMA PATCHING, TYPE B                                                     186.000        TON 

  16  306-08034           MILLING, ASPHALT, 1 1/2 IN                                            32,471.000        SYS 

  17  306-08432           MILLING, APPROACH                                                      6,185.000        SYS 

  18  306-11872           MILLING, PROFILE                                                       7,440.000        SYS 

  19  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 

  20  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                      3,500.000        TON 

  21  401-10258           JOINT ADHESIVE, SURFACE                                               19,422.000        LFT 

  22  401-11785           LIQUID ASPHALT SEALANT                                                19,422.000        LFT 

  23  402-07451           HMA WEDGE AND LEVEL, TYPE B                                              200.000        TON 

  24  406-05520           ASPHALT FOR TACK COAT                                                     12.000        TON 

  25  604-06070           SIDEWALK, CONCRETE                                                        20.000        SYS 

  26  604-07897           CURB RAMP, CONCRETE, C                                                     3.000        SYS 

  27  604-07901           CURB RAMP, CONCRETE, G                                                    24.500        SYS 

  28  604-07902           CURB RAMP, CONCRETE, H                                                    12.000        SYS 

  29  610-07487           HMA FOR APPROACHES, TYPE B                                               524.000        TON 

  30  611-08232           MAILBOX ASSEMBLY, SINGLE, RESET                                            1.000        EACH 

  31  615-06525           CASTING ADJUSTED TO GRADE, MONUMENT                                        1.000        EACH 

  32  628-09402           FIELD OFFICE, B                                                           10.000        MOS 

  33  628-11729           CELLULAR TELEPHONE TYPE A                                                  1.000        EACH 

  34  628-11730           CELLULAR TELEPHONE TYPE B                                                  1.000        EACH 

  35  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 

  36  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  37  628-11780           CELLULAR TELEPHONE SERVICE 500 MIN                                        20.000        MOS 

  38  720-01894           CASTING, FURNISH AND ADJUST TO GRADE                                       1.000        EACH 

  39  720-44000           CASTING, ADJUST TO GRADE                                                   1.000        EACH 

  40  720-44000           CASTING, ADJUST TO GRADE                                                  16.000        EACH 

  41  720-44000           CASTING, ADJUST TO GRADE                                                   1.000        EACH 

  42  720-44045           CASTING, 8, FURNISH AND ADJUST TO GRADE                                    1.000        EACH 

  43  720-94840           CASTING, WATER VALVE, ADJUST TO GRADE                                      5.000        EACH 

  44  801-01506           TEMPORARY PAVEMENT MESSAGE MARKING, (RXR)                                  3.000        EACH 

  45  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 

  46  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN                                       1,706.000        LFT 

  47  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                            1,706.000        LFT 

  48  801-06213           TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, (RXR)                       3.000        EACH 

  49  801-06577           TEMPORARY PAVEMENT MARKING, REMOVABLE, 24"                               121.000        LFT 
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          CALL ORDER   : 401                                              CONTRACT ID  : RS-36736-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ASPHALT RESURFACE 

 

  50  801-06640           CONSTRUCTION SIGN, A                                                      31.000        EACH 

  51  801-06645           CONSTRUCTION SIGN, B                                                      24.000        EACH 

  52  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  53  801-07118           BARRICADE, III-A                                                         128.000        LFT 

  54  801-07612           TEMPORARY PAVEMENT MARKING, 24 IN                                        121.000        LFT 

  55  801-92448           CONSTRUCTION SIGNS, MOBILE                                               720.000        DAY 

  56  808-03439           TRANSVERSE MARKING THERMOPLASTIC                                         162.000        LFT 

  57  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                              17,302.000        LFT 

  58  808-08258           TRANSVERSE MARKINGS                                                      231.000        LFT 

  59  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 

  60  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN                              2,520.000        LFT 

  61  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                               4,541.000        LFT 

  62  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                       121.000        LFT 

  63  808-75300           TRANSVERSE MARKING, THERMOPLASTIC,                                       183.000        LFT 

  64  808-75340           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                   3.000        EACH 

  65  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              132.000        EACH 

  66  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      132.000        EACH 
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          CALL ORDER   : 411                                              CONTRACT ID  : RS-37606-C 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    PATCH AND REHAB PAVEMENT 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   7  109-09377           QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS                              1.000        DOL 

   8  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  203-02000           EXCAVATION, COMMON                                                        25.000        CYS 

  11  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        105.000        TON 

  12  303-01180           COMPACTED AGGREGATE, NO. 53                                               42.000        TON 

  13  304-07783           HMA PATCHING, TYPE D                                                   2,451.000        TON 

  14  406-05520           ASPHALT FOR TACK COAT                                                      5.600        TON 

  15  503-03489           RETROFITTED TIE BARS                                                     552.000        EACH 

  16  503-05240           D-1 CONTRACTION JOINT                                                    720.000        LFT 

  17  506-06333           PCCP PATCHING, FULL DEPTH                                              1,253.000        SYS 

  18  628-09402           FIELD OFFICE, B                                                           12.000        MOS 

  19  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  12.000        MOS 

  20  628-09408           MOBILE LAPTOP COMPUTER SYSTEM                                             24.000        MOS 

  21  628-09409           MOBILE INTERNET SERVICE                                                   12.000        MOS 

  22  628-11729           CELLULAR TELEPHONE TYPE A                                                  2.000        EACH 

  23  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 

  24  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  25  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN                                      24.000        MOS 

  26  801-03290           CONSTRUCTION SIGN, C                                                      14.000        EACH 

  27  801-06710           FLASHING ARROW SIGN                                                      360.000        DAY 

  28  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  29  801-11642           PORTABLE CHANGEABLE MESSAGE SIGN                                           2.000        EACH 

  30  801-92448           CONSTRUCTION SIGNS, MOBILE                                               360.000        DAY 

  31  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN                              13,970.000        LFT 

  32  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                              12,275.000        LFT 

  33  808-75051           LINE, PREFORMED PLASTIC, SOLID, WHITE, 4 IN                              395.000        LFT 

  34  808-75053           LINE, PREFORMED PLASTIC, SOLID, WHITE, 8 IN                              240.000        LFT 

  35  808-75054           LINE, PREFORMED PLASTIC, SOLID, YELLOW, 4 IN                             247.000        LFT 

  36  808-75059           LINE, PREFORMED PLASTIC, BROKEN, WHITE, 4 IN                             332.000        LFT 

  37  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                               1,755.000        LFT 

  38  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                        72.000        LFT 

  39  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                   5.000        EACH 

  40  808-75325           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                   3.000        EACH 

  41  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              501.000        EACH 

  42  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      501.000        EACH 
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          CALL ORDER   : 481                                              CONTRACT ID  : B -29709-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    REPLACE SUPERSTRUCTURE 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   7  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

   8  202-02240           PAVEMENT REMOVAL                                                         255.000        SYS 

   9  202-03729           REGULATED ASBESTOS CONTAINING MATERIALS, REMOVE                          470.000        LFT 

  10  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

  11  206-51220           EXCAVATION, WET                                                          330.000        CYS 

  12  206-51230           EXCAVATION, FOUNDATION, UNCLASSIFIED                                     210.000        CYS 

  13  211-06467           AGGREGATE FOR END BENT BACKFILL                                          116.000        CYS 

  14  302-07455           DENSE GRADED SUBBASE                                                      92.000        CYS 

  15  503-05310           TERMINAL JOINT                                                            98.000        LFT 

  16  601-01522           GUARDRAIL, TRANSITION TYPE TGB                                             2.000        EACH 

  17  601-01846           GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 3                              1.000        EACH 

  18  601-02241           GUARDRAIL, REMOVE                                                        137.000        LFT 

  19  601-06855           GUARDRAIL, W-BEAM, CABLE TERMINAL ANCHOR                                   1.000        EACH 

  20  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                       6.000        LFT 

  21  602-06729           BARRIER DELINEATOR                                                        13.000        EACH 

  22  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN                                541.000        SYS 

  23  616-02320           GEOTEXTILES                                                            1,000.000        SYS 

  24  616-05688           RIPRAP, CLASS 1                                                        1,200.000        TON 

  25  621-06560           MULCHED SEEDING, U                                                     1,400.000        SYS 

  26  628-09403           FIELD OFFICE, C                                                           24.000        MOS 

  27  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  24.000        MOS 

  28  628-11729           CELLULAR TELEPHONE TYPE A                                                  1.000        EACH 

  29  628-11730           CELLULAR TELEPHONE TYPE B                                                  1.000        EACH 

  30  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 

  31  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  32  628-11780           CELLULAR TELEPHONE SERVICE 500 MIN                                        48.000        MOS 

  33  701-06011           DYNAMIC PILE LOAD TEST                                                     3.000        EACH 

  34  701-09557           TEST PILE, DYNAMIC, PRODUCTION                                           290.000        LFT 

  35  701-09559           TEST PILE, DYNAMIC, RESTRIKE                                               3.000        EACH 

  36  701-09683           PILE SHOE, HP 12 X 74                                                     28.000        EACH 

  37  701-95780           PILE, STEEL H, HP 12 IN X 74                                           2,110.000        LFT 

  38  702-51005           CONCRETE, A, SUBSTRUCTURE                                                418.300        CYS 

  39  702-51015           CONCRETE, B, FOOTINGS                                                    119.500        CYS 

  40  702-51110           GRATES, BASINS, AND FITTINGS, CAST IRON                                5,152.000        LBS 

  41  702-51863           FIELD DRILLED HOLE IN CONCRETE                                           219.000        EACH 

  42  703-01540           THREADED TIE BAR ASSEMBLY                                              1,853.000        EACH 

  43  703-06028           REINFORCING BARS                                                     112,878.000        LBS 

  44  703-06029           REINFORCING BARS, EPOXY COATED                                       511,448.000        LBS 

  45  704-51002           CONCRETE, C, SUPERSTRUCTURE                                            1,517.800        CYS 

  46  706-06353           CONCRETE BRIDGE RAILING TRANSITION, TPS-1                                  2.000        EACH 

  47  706-11418           RAILING, STEEL, PS-1                                                     508.000        LFT 

  48  706-11621           CONCRETE BRIDGE RAILING TRANSITION, TFT                                    2.000        EACH 

  49  706-51020           RAILING, CONCRETE, C                                                     108.200        CYS 
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          CALL ORDER   : 481                                              CONTRACT ID  : B -29709-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    REPLACE SUPERSTRUCTURE 

 

  50  707-09183           STRUCTURAL MEMBER, CONCRETE BULB-T BEAM, 66 IN X 60 IN                 3,421.000        LFT 

  51  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  52  710-09158           PATCHING CONCRETE STRUCTURES                                             300.000        SFT 

  53  711-02707           ANCHOR PLATE                                                              14.000        EACH 

  54  715-05407           PIPE, END BENT DRAIN, 6 IN                                               184.000        LFT 

  55  715-10238           PIPE ROADWAY DRAIN CASTING EXTENSION                                      16.000        EACH 

  56  801-03290           CONSTRUCTION SIGN, C                                                       6.000        EACH 

  57  801-03291           CONSTRUCTION SIGN, D                                                       6.000        EACH 

  58  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN                                       1,452.000        LFT 

  59  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                            2,142.000        LFT 

  60  801-06640           CONSTRUCTION SIGN, A                                                       4.000        EACH 

  61  801-06645           CONSTRUCTION SIGN, B                                                       3.000        EACH 

  62  801-06710           FLASHING ARROW SIGN                                                      300.000        DAY 

  63  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  64  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  65  801-07024           ENERGY ABSORBING TERMINAL, CZ, TL-3                                        1.000        EACH 

  66  801-07118           BARRICADE, III-A                                                          84.000        LFT 

  67  801-08508           TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED                              730.000        LFT 

  68  807-06592           CONDUIT, STEEL, GALVANIZED, 2 IN                                       1,076.000        LFT 

  69  808-06716           LINE, REMOVE                                                             807.000        LFT 

  70  808-10031           LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 IN                               420.000        LFT 

  71  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN                                559.000        LFT 

  72  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN                               559.000        LFT 

  73  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       30.000        EACH 
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          CALL ORDER   : 491                                              CONTRACT ID  : B -31089-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE REPLACEMENT 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   8  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   9  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  11  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  12  203-02070           BORROW                                                                     3.000        CYS 

  13  205-06937           TEMPORARY SILT FENCE                                                   1,832.000        LFT 

  14  304-07783           HMA PATCHING, TYPE D                                                       2.000        TON 

  15  306-08038           MILLING, ASPHALT, 4 IN                                                 1,816.000        SYS 

  16  401-07337           QC/QA-HMA, 5, 76, SURFACE, 9.5 mm                                        152.000        TON 

  17  401-07405           QC/QA-HMA, 5, 76, INTERMEDIATE, 19.0 mm                                  252.000        TON 

  18  401-10258           JOINT ADHESIVE, SURFACE                                                  176.000        LFT 

  19  401-10259           JOINT ADHESIVE, INTERMEDIATE                                             176.000        LFT 

  20  401-11785           LIQUID ASPHALT SEALANT                                                   176.000        LFT 

  21  406-05521           ASPHALT FOR TACK COAT                                                  1,816.000        SYS 

  22  606-07484           MILLED HMA CORRUGATIONS                                                1,920.000        LFT 

  23  616-93019           RIPRAP, GROUTED, 18 IN                                                    10.000        SYS 

  24  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 

  25  621-06559           MULCHED SEEDING, R                                                     6,562.000        SYS 

  26  628-09402           FIELD OFFICE, B                                                            4.000        MOS 

  27  710-09158           PATCHING CONCRETE STRUCTURES                                              50.000        SFT 

  28  711-51038           STRUCTURAL STEEL                                                      LUMP              LUMP 

  29  711-51038           STRUCTURAL STEEL                                                      LUMP              LUMP 

  30  711-51864           DRILLED HOLE                                                             300.000        EACH 

  31  711-51864           DRILLED HOLE                                                               8.000        EACH 

  32  722-51852           BRIDGE DECK PATCHING, PARTIAL DEPTH                                    1,470.000        SFT 

  33  724-03276           STRUCTURAL EXPANSION JOINT SEALING SYS                                    88.000        LFT 

  34  724-03276           STRUCTURAL EXPANSION JOINT SEALING SYS                                    88.000        LFT 

  35  727-90308           EPOXY INJECTION, CRACK PREPARATION                                        75.000        LFT 

  36  727-90309           EPOXY INJECTION, EPOXY MATERIAL                                            2.000        GAL 

  37  727-93560           EPOXY INJECTION, FURNISHING EQUIPMENT                                 LUMP              LUMP 

  38  738-09456           POLYMERIC CONCRETE BRIDGE DECK OVERLAY                                 3,266.000        SYS 

  39  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                              16.000        EACH 

  40  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 

  41  801-06640           CONSTRUCTION SIGN, A                                                      26.000        EACH 

  42  801-06710           FLASHING ARROW SIGN                                                       56.000        DAY 

  43  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  44  801-11642           PORTABLE CHANGEABLE MESSAGE SIGN                                           4.000        EACH 

  45  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN                              2,172.000        LFT 

  46  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN                             1,210.000        LFT 

  47  808-10054           LINE, MULTI-COMPONENT, BROKEN, WHITE, 5 IN                               184.000        LFT 

  48  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               10.000        EACH 

  49  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       10.000        EACH 
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          CALL ORDER   : 495                                              CONTRACT ID  : B -31569-C 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE REHABILITATION OR REPAIR 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   8  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  11  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

  12  203-02000           EXCAVATION, COMMON                                                       389.000        CYS 

  13  203-02010           EXCAVATION, ROCK                                                         153.000        CYS 

  14  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                      8.000        TON 

  15  205-06937           TEMPORARY SILT FENCE                                                     842.000        LFT 

  16  206-51230           EXCAVATION, FOUNDATION, UNCLASSIFIED                                     531.000        CYS 

  17  207-09935           SUBGRADE TREATMENT, TYPE IC                                              710.000        SYS 

  18  211-09265           STRUCTURAL BACKFILL, TYPE 2                                              474.000        CYS 

  19  211-09267           STRUCTURAL BACKFILL, TYPE 4                                                9.000        CYS 

  20  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        854.000        TON 

  21  302-07455           DENSE GRADED SUBBASE                                                      33.000        CYS 

  22  304-07493           WIDENING WITH HMA, TYPE B                                                 42.000        TON 

  23  306-08034           MILLING, ASPHALT, 1 1/2 IN                                               843.000        SYS 

  24  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                        112.000        TON 

  25  401-07390           QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm                                   26.000        TON 

  26  401-10258           JOINT ADHESIVE, SURFACE                                                1,727.000        LFT 

  27  401-10259           JOINT ADHESIVE, INTERMEDIATE                                             984.000        LFT 

  28  401-11785           LIQUID ASPHALT SEALANT                                                 2,710.000        LFT 

  29  402-05494           HMA TRANSVERSE RUMBLE STRIPS                                             119.000        LFT 

  30  406-05521           ASPHALT FOR TACK COAT                                                  1,349.000        SYS 

  31  601-01522           GUARDRAIL, TRANSITION TYPE TGB                                             4.000        EACH 

  32  601-94689           GUARDRAIL END TREATMENT, OS                                                4.000        EACH 

  33  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                     406.750        LFT 

  34  609-06257           REINFORCED CONCRETE BRIDGE APPROACH, 10 IN                               208.000        SYS 

  35  615-06490           RIGHT OF WAY MARKER                                                        9.000        EACH 

  36  615-06505           MONUMENT, B                                                                4.000        EACH 

  37  615-06515           MONUMENT, D                                                                3.000        EACH 

  38  616-02320           GEOTEXTILES                                                              364.000        SYS 

  39  616-05688           RIPRAP, CLASS 1                                                          213.000        TON 

  40  616-06405           RIPRAP, REVETMENT                                                         25.000        TON 

  41  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                3.000        EACH 

  42  621-06553           SEED MIXTURE, R                                                           67.000        LBS 

  43  621-06565           MULCHING MATERIAL                                                          1.000        TON 

  44  621-06574           SODDING                                                                  111.000        SYS 

  45  628-09402           FIELD OFFICE, B                                                           11.000        MOS 

  46  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  11.000        MOS 

  47  628-11730           CELLULAR TELEPHONE TYPE B                                                  1.000        EACH 

  48  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  49  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN                                      11.000        MOS 
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          CALL ORDER   : 495                                              CONTRACT ID  : B -31569-C 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE REHABILITATION OR REPAIR 

 

  50  702-44240           CONCRETE, A, STRUCTURES                                                   39.000        CYS 

  51  702-51005           CONCRETE, A, SUBSTRUCTURE                                                 35.000        CYS 

  52  702-51015           CONCRETE, B, FOOTINGS                                                     40.000        CYS 

  53  702-51863           FIELD DRILLED HOLE IN CONCRETE                                           172.000        EACH 

  54  703-06028           REINFORCING BARS                                                       2,810.000        LBS 

  55  703-06029           REINFORCING BARS, EPOXY COATED                                        45,145.000        LBS 

  56  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              226.000        CYS 

  57  706-06352           CONCRETE BRIDGE RAILING TRANSITION, TPF-2                                  4.000        EACH 

  58  706-09963           RAILING, CONCRETE, PF-2                                                  217.000        LFT 

  59  706-11405           RAILING, STEEL, PF-2                                                     234.000        LFT 

  60  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  61  715-05407           PIPE, END BENT DRAIN, 6 IN                                               114.000        LFT 

  62  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 

  63  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                12.000        EACH 

  64  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              34.000        EACH 

  65  801-06640           CONSTRUCTION SIGN, A                                                       8.000        EACH 

  66  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  67  801-07118           BARRICADE, III-A                                                          48.000        LFT 

  68  801-07119           BARRICADE, III-B                                                          72.000        LFT 

  69  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                        1,200.000        LFT 

  70  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN                                       1,200.000        LFT 
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          CALL ORDER   : 501                                              CONTRACT ID  : B -32912-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE DECK OVERLAY 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   8  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   9  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  11  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  12  202-01066           HYDRO DEMOLITION                                                       2,433.000        SYS 

  13  202-02240           PAVEMENT REMOVAL                                                         917.000        SYS 

  14  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

  15  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

  16  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

  17  202-51822           BRIDGE DECK OVERLAY, REMOVE                                            2,326.000        SYS 

  18  202-62420           BRIDGE RAILING, REMOVE                                                   688.000        LFT 

  19  203-02000           EXCAVATION, COMMON                                                       130.000        CYS 

  20  205-06937           TEMPORARY SILT FENCE                                                   2,600.000        LFT 

  21  205-09543           NO 2 STONE                                                               300.000        TON 

  22  205-11584           TEMPORARY CHECK DAM, TRAVERSABLE                                         200.000        LFT 

  23  302-07455           DENSE GRADED SUBBASE                                                     158.000        CYS 

  24  306-08034           MILLING, ASPHALT, 1 1/2 IN                                               828.000        SYS 

  25  306-08043           MILLING, TRANSITION                                                      767.000        SYS 

  26  306-08159           MILLING ASPHALT                                                          307.000        SYS 

  27  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                         17.000        TON 

  28  401-07322           QC/QA-HMA, 3, 64, SURFACE, 9.5 mm                                         90.000        TON 

  29  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                         54.000        TON 

  30  401-10258           JOINT ADHESIVE, SURFACE                                                1,250.000        LFT 

  31  401-11785           LIQUID ASPHALT SEALANT                                                 1,250.000        LFT 

  32  406-05521           ASPHALT FOR TACK COAT                                                  1,902.000        SYS 

  33  502-06327           PCCP, 10 IN                                                              208.000        SYS 

  34  503-05240           D-1 CONTRACTION JOINT                                                    104.000        LFT 

  35  503-05310           TERMINAL JOINT                                                           104.000        LFT 

  36  601-01522           GUARDRAIL, TRANSITION TYPE TGB                                             8.000        EACH 

  37  601-02241           GUARDRAIL, REMOVE                                                        628.000        LFT 

  38  601-06035           GUARDRAIL, RESET                                                         300.000        LFT 

  39  601-07050           GUARDRAIL END TREATMENT, OS, RESET                                         1.000        EACH 

  40  601-94689           GUARDRAIL END TREATMENT, OS                                                4.000        EACH 

  41  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                     250.000        LFT 

  42  602-06729           BARRIER DELINEATOR                                                        20.000        EACH 

  43  609-06257           REINFORCED CONCRETE BRIDGE APPROACH, 10 IN                               514.400        SYS 

  44  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN                                209.200        SYS 

  45  616-02320           GEOTEXTILES                                                            3,909.000        SYS 

  46  616-05688           RIPRAP, CLASS 1                                                        3,359.000        TON 

  47  616-06405           RIPRAP, REVETMENT                                                        120.000        TON 

  48  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                4.000        EACH 

  49  621-06559           MULCHED SEEDING, R                                                     3,500.000        SYS 
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  SECTION NO. 0001    BRIDGE DECK OVERLAY 

 

  50  621-06560           MULCHED SEEDING, U                                                     1,000.000        SYS 

  51  621-06567           WATER                                                                      2.000        kGAL 

  52  621-06574           SODDING                                                                   82.000        SYS 

  53  628-09402           FIELD OFFICE, B                                                           13.000        MOS 

  54  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  26.000        MOS 

  55  628-11730           CELLULAR TELEPHONE TYPE B                                                  1.000        EACH 

  56  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  57  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN                                      13.000        MOS 

  58  701-93790           CLEAN AND EPOXY COAT EXISTING PILES                                   LUMP              LUMP 

  59  702-51863           FIELD DRILLED HOLE IN CONCRETE                                         1,166.000        EACH 

  60  703-01540           THREADED TIE BAR ASSEMBLY                                                206.000        EACH 

  61  703-06029           REINFORCING BARS, EPOXY COATED                                        65,264.000        LBS 

  62  704-51002           CONCRETE, C, SUPERSTRUCTURE                                               59.800        CYS 

  63  706-09960           RAILING, CONCRETE, FC                                                    570.000        LFT 

  64  706-11600           RAILING, CONCRETE, FC                                                     11.200        CYS 

  65  706-11620           CONCRETE BRIDGE RAILING TRANSITION, TFC                                    4.000        EACH 

  66  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  67  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  68  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  69  710-09158           PATCHING CONCRETE STRUCTURES                                           1,150.000        SFT 

  70  722-51401           BRIDGE DECK PATCHING, FULL DEPTH                                       2,320.000        SFT 

  71  722-51842           BRIDGE DECK OVERLAY                                                    2,702.000        SYS 

  72  722-51846           BRIDGE DECK OVERLAY, ADDITIONAL                                           10.800        CYS 

  73  722-60824           SURFACE MILLING                                                        2,707.000        SYS 

  74  722-95883           BRIDGE DECK DRAIN SYSTEM                                              LUMP              LUMP 

  75  724-03276           STRUCTURAL EXPANSION JOINT SEALING SYS                                   596.000        LFT 

  76  724-51925           STRUCTURAL EXPANSION JOINT, SS                                           160.000        LFT 

  77  801-03290           CONSTRUCTION SIGN, C                                                       9.000        EACH 

  78  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 8.000        EACH 

  79  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN                                       1,712.000        LFT 

  80  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                            5,652.000        LFT 

  81  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              89.000        EACH 

  82  801-06640           CONSTRUCTION SIGN, A                                                      35.000        EACH 

  83  801-06645           CONSTRUCTION SIGN, B                                                       4.000        EACH 

  84  801-06710           FLASHING ARROW SIGN                                                      180.000        DAY 

  85  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  86  801-07118           BARRICADE, III-A                                                         192.000        LFT 

  87  801-07119           BARRICADE, III-B                                                         192.000        LFT 

  88  801-08508           TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED                            1,200.000        LFT 

  89  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN                                 366.000        LFT 

  90  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               1,286.000        LFT 

  91  808-06716           LINE, REMOVE                                                           1,660.000        LFT 

  92  808-10031           LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 IN                               184.000        LFT 

  93  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN                              1,276.000        LFT 

  94  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN                             1,006.000        LFT 

  95  808-10036           LINE, MULTI-COMPONENT, BROKEN, YELLOW, 4 IN                               68.000        LFT 

  96  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN                                 70.000        LFT 

  97  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                               1,016.000        LFT 

  98  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               16.000        EACH 
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  SECTION NO. 0001    BRIDGE DECK OVERLAY 

 

  99  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       16.000        EACH 
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          CALL ORDER   : 511                                              CONTRACT ID  : B -34329-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE REHABILITATION 

 

   1  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   2  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   3  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   7  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   9  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  10  203-02000           EXCAVATION, COMMON                                                     8,392.000        CYS 

  11  203-02070           BORROW                                                                 4,327.000        CYS 

  12  205-06937           TEMPORARY SILT FENCE                                                   3,600.000        LFT 

  13  205-11584           TEMPORARY CHECK DAM, TRAVERSABLE                                         743.000        LFT 

  14  207-08264           SUBGRADE TREATMENT, TYPE II                                            6,537.000        SYS 

  15  211-02050           B BORROW                                                                  32.000        CYS 

  16  214-07203           GEOGRID, TYPE II                                                          45.000        SYS 

  17  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      1,560.000        TON 

  18  303-01180           COMPACTED AGGREGATE, NO. 53                                            2,066.000        TON 

  19  306-08432           MILLING, APPROACH                                                        210.000        SYS 

  20  401-07322           QC/QA-HMA, 3, 64, SURFACE, 9.5 mm                                        356.000        TON 

  21  401-07390           QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm                                  582.000        TON 

  22  406-05521           ASPHALT FOR TACK COAT                                                  4,337.000        SYS 

  23  601-04793           GUARDRAIL                                                                368.000        LFT 

  24  601-04793           GUARDRAIL                                                                857.000        LFT 

  25  611-06498           MAILBOX ASSEMBLY, DOUBLE                                                  10.000        EACH 

  26  616-02320           GEOTEXTILES                                                            2,784.000        SYS 

  27  616-06405           RIPRAP, REVETMENT                                                      1,969.000        TON 

  28  619-11052           CLEAN STEEL BRIDGE, QP-2, BR. NO.                                     LUMP              LUMP 

  29  619-51859           PAINT STEEL BRIDGE, BR. NO.                                           LUMP              LUMP 

  30  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 

  31  621-02770           EROSION CONTROL BLANKET                                                5,411.000        SYS 

  32  621-06559           MULCHED SEEDING, R                                                     5,411.000        SYS 

  33  622-05648           PLANT, DECIDUOUS TREE, SINGLE STEM, 1.25 IN OR UNDER                      58.000        EACH 

  34  622-52436           SIGN, DO NOT MOW OR SPRAY                                                  4.000        EACH 

  35  622-98200           SIGN, DO NOT DISTURB                                                       4.000        EACH 

  36  628-09401           FIELD OFFICE, A                                                           14.000        MOS 

  37  628-11729           CELLULAR TELEPHONE TYPE A                                                  2.000        EACH 

  38  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 

  39  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  40  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN                                      28.000        MOS 

  41  702-51863           FIELD DRILLED HOLE IN CONCRETE                                           120.000        EACH 

  42  702-90915           CONCRETE, CLASS A                                                         38.500        CYS 

  43  703-06028           REINFORCING BARS                                                       2,692.000        LBS 

  44  708-05394           REPAIR                                                                LUMP              LUMP 

  45  708-05394           REPAIR                                                                LUMP              LUMP 

  46  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  47  711-05396           REPLACE                                                               LUMP              LUMP 

  48  715-05123           PIPE, TYPE 1 CIRCULAR 24 IN                                              178.000        LFT 

  49  715-05169           PIPE, TYPE 3 CIRCULAR 15 IN                                               60.000        LFT 
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  SECTION NO. 0001    BRIDGE REHABILITATION 

 

  50  715-05171           PIPE, TYPE 3 CIRCULAR 18 IN                                               61.000        LFT 

  51  715-46005           PIPE END SECTION, DIA 15"                                                  2.000        EACH 

  52  715-46010           PIPE END SECTION, DIA 18"                                                  2.000        EACH 

  53  715-46020           PIPE END SECTION, DIA 24"                                                  6.000        EACH 

  54  727-90308           EPOXY INJECTION, CRACK PREPARATION                                        59.000        LFT 

  55  727-90309           EPOXY INJECTION, EPOXY MATERIAL                                           11.000        GAL 

  56  727-93560           EPOXY INJECTION, FURNISHING EQUIPMENT                                 LUMP              LUMP 

  57  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 

  58  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 4.000        EACH 

  59  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              18.000        EACH 

  60  801-06640           CONSTRUCTION SIGN, A                                                       9.000        EACH 

  61  801-06645           CONSTRUCTION SIGN, B                                                       2.000        EACH 

  62  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  63  801-07118           BARRICADE, III-A                                                          72.000        LFT 

  64  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                           44.500        SFT 

  65  802-76055           SIGN POST, A                                                             116.000        LFT 

  66  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                        2,644.000        LFT 

  67  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN                                       2,444.000        LFT 

  68  808-06726           TRANSVERSE MARKING, PAINT,                                                20.000        LFT 
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  SECTION NO. 0001    BRIDGE REPLACEMENT 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   8  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  11  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 

  12  203-02000           EXCAVATION, COMMON                                                       735.000        CYS 

  13  203-02070           BORROW                                                                 1,570.000        CYS 

  14  203-51223           EXCAVATION, WATERWAY                                                     915.000        CYS 

  15  205-06936           TEMPORARY SEDIMENT TRAP                                                   80.000        TON 

  16  205-06937           TEMPORARY SILT FENCE                                                     771.000        LFT 

  17  205-11591           TEMPORARY SEED MIXTURE                                                   104.000        LBS 

  18  207-08264           SUBGRADE TREATMENT, TYPE II                                              370.000        SYS 

  19  207-08266           SUBGRADE TREATMENT, TYPE III                                           1,891.000        SYS 

  20  211-02050           B BORROW                                                                 130.000        CYS 

  21  211-09264           STRUCTURAL BACKFILL, TYPE 1                                                7.000        CYS 

  22  211-09267           STRUCTURAL BACKFILL, TYPE 4                                               16.000        CYS 

  23  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      2,928.000        TON 

  24  302-07455           DENSE GRADED SUBBASE                                                      24.000        CYS 

  25  303-01180           COMPACTED AGGREGATE, NO. 53                                              846.000        TON 

  26  304-07493           WIDENING WITH HMA, TYPE B                                                  2.000        TON 

  27  306-08043           MILLING, TRANSITION                                                       94.000        SYS 

  28  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                        142.000        TON 

  29  401-07390           QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm                                  223.000        TON 

  30  401-10258           JOINT ADHESIVE, SURFACE                                                  623.000        LFT 

  31  401-10259           JOINT ADHESIVE, INTERMEDIATE                                             573.000        LFT 

  32  401-11785           LIQUID ASPHALT SEALANT                                                 1,197.000        LFT 

  33  406-05520           ASPHALT FOR TACK COAT                                                      1.000        TON 

  34  601-06037           GUARDRAIL END TREATMENT, I                                                 4.000        EACH 

  35  601-06374           GUARDRAIL TRANSITION, TGS-1                                                4.000        EACH 

  36  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                     344.000        LFT 

  37  609-06257           REINFORCED CONCRETE BRIDGE APPROACH, 10 IN                               143.000        SYS 

  38  610-07487           HMA FOR APPROACHES, TYPE B                                               102.000        TON 

  39  615-06505           MONUMENT, B                                                                5.000        EACH 

  40  615-06510           MONUMENT, C                                                                1.000        EACH 

  41  616-02320           GEOTEXTILES                                                            1,025.000        SYS 

  42  616-05688           RIPRAP, CLASS 1                                                          831.000        TON 

  43  616-06405           RIPRAP, REVETMENT                                                          5.000        TON 

  44  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 

  45  621-02770           EROSION CONTROL BLANKET                                                  373.000        SYS 

  46  621-06545           FERTILIZER                                                                 1.000        TON 

  47  621-06553           SEED MIXTURE, R                                                          118.000        LBS 

  48  621-06565           MULCHING MATERIAL                                                          2.000        TON 

  49  621-06567           WATER                                                                     12.000        kGAL 
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          CALL ORDER   : 521                                              CONTRACT ID  : B -34557-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE REPLACEMENT 

 

  50  621-06570           TOPSOIL                                                                  556.000        CYS 

  51  621-06575           SODDING, NURSERY                                                         117.000        SYS 

  52  621-09398           SEED MIXTURE, SLOPE STABILIZATION                                          2.000        LBS 

  53  622-91786           SEEDLING                                                                  53.000        EACH 

  54  628-09401           FIELD OFFICE, A                                                            7.000        MOS 

  55  701-06011           DYNAMIC PILE LOAD TEST                                                     2.000        EACH 

  56  701-09557           TEST PILE, DYNAMIC, PRODUCTION                                           110.000        LFT 

  57  701-09559           TEST PILE, DYNAMIC, RESTRIKE                                               2.000        EACH 

  58  701-09739           PILE SHOE, HP 12 X 53                                                     18.000        EACH 

  59  701-51195           PILE, STEEL H, HP 12 IN X 53                                             673.000        LFT 

  60  701-97874           PILE, STEEL H, REINFORCED CONCRETE ENCASED, HP 12 IN X 53                226.000        LFT 

  61  703-06029           REINFORCING BARS, EPOXY COATED                                        42,535.000        LBS 

  62  703-97936           THREADED TIE BAR ASSEMBLY, EPOXY COATED                                   30.000        EACH 

  63  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              179.100        CYS 

  64  706-06344           RAILING, STEEL TS-1                                                      168.000        LFT 

  65  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  66  715-05169           PIPE, TYPE 3 CIRCULAR 15 IN                                               50.000        LFT 

  67  715-46005           PIPE END SECTION, DIA 15"                                                  2.000        EACH 

  68  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 

  69  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 4.000        EACH 

  70  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              16.000        EACH 

  71  801-06640           CONSTRUCTION SIGN, A                                                      14.000        EACH 

  72  801-06645           CONSTRUCTION SIGN, B                                                       2.000        EACH 

  73  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  74  801-07118           BARRICADE, III-A                                                          48.000        LFT 

  75  801-07119           BARRICADE, III-B                                                          24.000        LFT 

  76  802-05704           SIGN POST, SQUARE, TYPE 1, UNREINFORCED ANCHOR BASE                       42.000        LFT 

  77  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                           12.000        SFT 

  78  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN                              1,510.000        LFT 

  79  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN                             1,260.000        LFT 
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          CALL ORDER   : 531                                              CONTRACT ID  : B -34618-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE DECK OVERLAY 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   8  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  11  202-01066           HYDRO DEMOLITION                                                       2,840.000        SYS 

  12  202-02240           PAVEMENT REMOVAL                                                         133.000        SYS 

  13  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

  14  202-74035           SIGN, REMOVE                                                              11.000        EACH 

  15  202-93741           GUARDRAIL END TREATMENT, REMOVE                                            4.000        EACH 

  16  203-02000           EXCAVATION, COMMON                                                       385.000        CYS 

  17  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                     12.000        TON 

  18  205-06937           TEMPORARY SILT FENCE                                                   2,880.000        LFT 

  19  205-11586           TEMPORARY FILTER STONE                                                     1.000        TON 

  20  205-11587           TEMPORARY GEOTEXTILE                                                      20.000        SYS 

  21  206-51220           EXCAVATION, WET                                                          300.000        CYS 

  22  206-51230           EXCAVATION, FOUNDATION, UNCLASSIFIED                                      40.000        CYS 

  23  211-06467           AGGREGATE FOR END BENT BACKFILL                                           40.000        CYS 

  24  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        165.000        TON 

  25  302-07455           DENSE GRADED SUBBASE                                                      49.000        CYS 

  26  304-07494           WIDENING WITH HMA, TYPE C                                                 30.000        TON 

  27  306-08034           MILLING, ASPHALT, 1 1/2 IN                                             1,040.000        SYS 

  28  306-08039           MILLING, ASPHALT REMOVAL                                               2,840.000        SYS 

  29  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                        110.000        TON 

  30  401-07398           QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm                                   10.000        TON 

  31  401-07424           QC/QA-HMA, 3, 64, BASE, 19.0 mm                                           20.000        TON 

  32  401-07429           QC/QA-HMA, 5, 76, INTERMEDIATE, OG, 19.0 mm                                5.000        TON 

  33  401-10258           JOINT ADHESIVE, SURFACE                                                  292.000        LFT 

  34  401-10259           JOINT ADHESIVE, INTERMEDIATE                                             250.000        LFT 

  35  401-11785           LIQUID ASPHALT SEALANT                                                   292.000        LFT 

  36  406-05521           ASPHALT FOR TACK COAT                                                  1,340.000        SYS 

  37  601-01522           GUARDRAIL, TRANSITION TYPE TGB                                             4.000        EACH 

  38  601-02241           GUARDRAIL, REMOVE                                                        536.000        LFT 

  39  601-94689           GUARDRAIL END TREATMENT, OS                                                4.000        EACH 

  40  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                     387.500        LFT 

  41  602-06729           BARRIER DELINEATOR                                                        38.000        EACH 

  42  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN                                286.000        SYS 

  43  616-02320           GEOTEXTILES                                                              800.000        SYS 

  44  616-06405           RIPRAP, REVETMENT                                                        655.000        TON 

  45  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                4.000        EACH 

  46  621-06559           MULCHED SEEDING, R                                                     2,065.000        SYS 

  47  621-06574           SODDING                                                                  142.000        SYS 

  48  621-09867           MULCHED SEEDING,                                                       1,015.000        SYS 

  49  622-52436           SIGN, DO NOT MOW OR SPRAY                                                  5.000        EACH 
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          CALL ORDER   : 531                                              CONTRACT ID  : B -34618-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE DECK OVERLAY 

 

  50  622-91786           SEEDLING                                                                  26.000        EACH 

  51  622-98200           SIGN, DO NOT DISTURB                                                       5.000        EACH 

  52  628-09402           FIELD OFFICE, B                                                           12.000        MOS 

  53  628-11730           CELLULAR TELEPHONE TYPE B                                                  2.000        EACH 

  54  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  55  628-11780           CELLULAR TELEPHONE SERVICE 500 MIN                                        24.000        MOS 

  56  702-51110           GRATES, BASINS, AND FITTINGS, CAST IRON                                4,509.000        LBS 

  57  702-51863           FIELD DRILLED HOLE IN CONCRETE                                           200.000        EACH 

  58  703-06029           REINFORCING BARS, EPOXY COATED                                        96,632.000        LBS 

  59  703-97936           THREADED TIE BAR ASSEMBLY, EPOXY COATED                                  200.000        EACH 

  60  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              252.400        CYS 

  61  706-11600           RAILING, CONCRETE, FC                                                    136.200        CYS 

  62  706-11620           CONCRETE BRIDGE RAILING TRANSITION, TFC                                    4.000        EACH 

  63  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  64  715-10238           PIPE ROADWAY DRAIN CASTING EXTENSION                                      14.000        EACH 

  65  722-51401           BRIDGE DECK PATCHING, FULL DEPTH                                       2,560.000        SFT 

  66  722-51842           BRIDGE DECK OVERLAY                                                    3,089.000        SYS 

  67  722-51846           BRIDGE DECK OVERLAY, ADDITIONAL                                           50.000        CYS 

  68  722-60824           SURFACE MILLING                                                        2,840.000        SYS 

  69  724-51925           STRUCTURAL EXPANSION JOINT, SS                                           149.000        LFT 

  70  801-01851           TEMPORARY TRAFFIC SIGNAL WITH DETECTORS                               LUMP              LUMP 

  71  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 

  72  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                            4,540.000        LFT 

  73  801-06218           TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 24 IN                   52.000        LFT 

  74  801-06640           CONSTRUCTION SIGN, A                                                       8.000        EACH 

  75  801-06645           CONSTRUCTION SIGN, B                                                       4.000        EACH 

  76  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  77  801-08401           TEMPORARY TRAFFIC BARRIER, TYPE 2                                        935.000        LFT 

  78  802-05704           SIGN POST, SQUARE, TYPE 1, UNREINFORCED ANCHOR BASE                       95.000        LFT 

  79  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                            4.000        SFT 

  80  802-09840           SIGN, SHEET, WITH LEGEND 0.100 IN                                         22.000        SFT 

  81  808-06368           TRANSVERSE MARKING, REMOVE                                                52.000        LFT 

  82  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN                                        240.000        LFT 

  83  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                        2,000.000        LFT 

  84  808-06716           LINE, REMOVE                                                           2,240.000        LFT 

  85  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       12.000        EACH 
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          CALL ORDER   : 541                                              CONTRACT ID  : B -34655-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE REHABILITATION 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   9  202-01066           HYDRO DEMOLITION                                                         170.000        SYS 

  10  202-02240           PAVEMENT REMOVAL                                                         273.000        SYS 

  11  202-51822           BRIDGE DECK OVERLAY, REMOVE                                              170.000        SYS 

  12  203-02000           EXCAVATION, COMMON                                                        48.000        CYS 

  13  302-07455           DENSE GRADED SUBBASE                                                      44.000        CYS 

  14  306-08563           MILLING ASPHALT, 1 1/4 IN                                                409.000        SYS 

  15  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                         29.000        TON 

  16  502-03289           QUALITY ASSURANCE ADJUSTMENT                                               1.000        DOL 

  17  502-06327           PCCP, 10 IN                                                               64.000        SYS 

  18  503-05310           TERMINAL JOINT                                                            48.000        LFT 

  19  601-06035           GUARDRAIL, RESET                                                         100.000        LFT 

  20  609-06257           REINFORCED CONCRETE BRIDGE APPROACH, 10 IN                               210.000        SYS 

  21  628-09401           FIELD OFFICE, A                                                            5.000        MOS 

  22  628-11729           CELLULAR TELEPHONE TYPE A                                                  2.000        EACH 

  23  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 

  24  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  25  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN                                      10.000        MOS 

  26  702-51863           FIELD DRILLED HOLE IN CONCRETE                                            44.000        EACH 

  27  703-06029           REINFORCING BARS, EPOXY COATED                                        13,948.000        LBS 

  28  706-11620           CONCRETE BRIDGE RAILING TRANSITION, TFC                                    4.000        EACH 

  29  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  30  710-09158           PATCHING CONCRETE STRUCTURES                                              30.000        SFT 

  31  722-51401           BRIDGE DECK PATCHING, FULL DEPTH                                         300.000        SFT 

  32  722-51842           BRIDGE DECK OVERLAY                                                      170.000        SYS 

  33  722-51846           BRIDGE DECK OVERLAY, ADDITIONAL                                            2.200        CYS 

  34  722-60824           SURFACE MILLING                                                          170.000        SYS 

  35  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 

  36  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              38.000        EACH 

  37  801-06640           CONSTRUCTION SIGN, A                                                      17.000        EACH 

  38  801-06645           CONSTRUCTION SIGN, B                                                       4.000        EACH 

  39  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  40  801-07118           BARRICADE, III-A                                                          88.000        LFT 

  41  801-07119           BARRICADE, III-B                                                          88.000        LFT 

  42  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN                                         44.000        LFT 

  43  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                          352.000        LFT 

  44  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                                1.000        EACH 
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          CALL ORDER   : 551                                              CONTRACT ID  : B -34656-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE DECK OVERLAY 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   9  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  10  202-01066           HYDRO DEMOLITION                                                         446.000        SYS 

  11  202-02240           PAVEMENT REMOVAL                                                         295.000        SYS 

  12  203-02000           EXCAVATION, COMMON                                                        50.000        CYS 

  13  302-07455           DENSE GRADED SUBBASE                                                      50.000        CYS 

  14  306-08043           MILLING, TRANSITION                                                    1,294.000        SYS 

  15  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                        107.000        TON 

  16  401-10258           JOINT ADHESIVE, SURFACE                                                  630.000        LFT 

  17  401-11785           LIQUID ASPHALT SEALANT                                                   630.000        LFT 

  18  406-05521           ASPHALT FOR TACK COAT                                                  1,294.000        SYS 

  19  601-06035           GUARDRAIL, RESET                                                         100.000        LFT 

  20  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN                                295.400        SYS 

  21  619-11050           CLEAN STEEL BRIDGE, PARTIAL, QP-2, BRIDGE. NO.                        LUMP              LUMP 

  22  628-09402           FIELD OFFICE, B                                                            4.000        MOS 

  23  702-51005           CONCRETE, A, SUBSTRUCTURE                                                 17.300        CYS 

  24  703-06029           REINFORCING BARS, EPOXY COATED                                        16,070.000        LBS 

  25  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  26  710-09158           PATCHING CONCRETE STRUCTURES                                              50.000        SFT 

  27  715-06566           PIPE EXTENSION, CIRCULAR, 6"                                              14.000        LFT 

  28  722-51842           BRIDGE DECK OVERLAY                                                      446.000        SYS 

  29  722-51846           BRIDGE DECK OVERLAY, ADDITIONAL                                            3.800        CYS 

  30  722-60824           SURFACE MILLING                                                          446.000        SYS 

  31  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 

  32  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              33.000        EACH 

  33  801-06640           CONSTRUCTION SIGN, A                                                      18.000        EACH 

  34  801-06645           CONSTRUCTION SIGN, B                                                       2.000        EACH 

  35  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  36  801-07118           BARRICADE, III-A                                                          92.000        LFT 

  37  801-07119           BARRICADE, III-B                                                          92.000        LFT 

  38  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                                 230.000        LFT 

  39  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN                                294.000        LFT 

  40  808-10036           LINE, MULTI-COMPONENT, BROKEN, YELLOW, 4 IN                               37.000        LFT 

  41  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN                                 53.000        LFT 

  42  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                                5.000        EACH 

  43  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                        5.000        EACH 
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          CALL ORDER   : 561                                              CONTRACT ID  : B -34682-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE DECK OVERLAY 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   8  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  11  202-96128           GUTTER, CONCRETE, REMOVE                                                  70.000        LFT 

  12  203-02000           EXCAVATION, COMMON                                                         5.000        CYS 

  13  213-09269           FLOWABLE BACKFILL, NON-REMOVABLE                                          27.000        CYS 

  14  306-08043           MILLING, TRANSITION                                                      245.000        SYS 

  15  401-07322           QC/QA-HMA, 3, 64, SURFACE, 9.5 mm                                         21.000        TON 

  16  406-05521           ASPHALT FOR TACK COAT                                                    245.000        SYS 

  17  605-06155           CURB AND GUTTER, CONCRETE, MODIFIED                                       80.000        LFT 

  18  616-02320           GEOTEXTILES                                                              800.000        SYS 

  19  616-05688           RIPRAP, CLASS 1                                                          674.000        TON 

  20  616-06405           RIPRAP, REVETMENT                                                         72.000        TON 

  21  616-11928           RIPRAP, GROUTED, 24 IN                                                    72.000        SYS 

  22  621-06574           SODDING                                                                   92.000        SYS 

  23  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  24  710-09158           PATCHING CONCRETE STRUCTURES                                              10.000        SFT 

  25  722-51401           BRIDGE DECK PATCHING, FULL DEPTH                                         270.000        SFT 

  26  722-51852           BRIDGE DECK PATCHING, PARTIAL DEPTH                                      432.000        SFT 

  27  724-03276           STRUCTURAL EXPANSION JOINT SEALING SYS                                    98.000        LFT 

  28  738-09456           POLYMERIC CONCRETE BRIDGE DECK OVERLAY                                   800.000        SYS 

  29  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 

  30  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 6.000        EACH 

  31  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              36.000        EACH 

  32  801-06640           CONSTRUCTION SIGN, A                                                      21.000        EACH 

  33  801-06645           CONSTRUCTION SIGN, B                                                       7.000        EACH 

  34  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  35  801-07118           BARRICADE, III-A                                                          72.000        LFT 

  36  801-07119           BARRICADE, III-B                                                          48.000        LFT 

  37  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN                                         54.000        LFT 

  38  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                          431.000        LFT 

  39  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                                3.000        EACH 

  40  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                        3.000        EACH 
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          CALL ORDER   : 571                                              CONTRACT ID  : B -34683-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE DECK OVERLAY 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   8  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

   9  203-02020           EXCAVATION, UNCLASSIFIED                                                 206.000        CYS 

  10  205-06937           TEMPORARY SILT FENCE                                                     461.000        LFT 

  11  506-06333           PCCP PATCHING, FULL DEPTH                                                 55.000        SYS 

  12  616-02320           GEOTEXTILES                                                            1,257.000        SYS 

  13  616-05689           RIPRAP, CLASS 2                                                          250.000        TON 

  14  616-06405           RIPRAP, REVETMENT                                                         32.000        TON 

  15  616-11928           RIPRAP, GROUTED, 24 IN                                                   834.000        SYS 

  16  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 

  17  621-06559           MULCHED SEEDING, R                                                       476.000        SYS 

  18  621-06567           WATER                                                                      1.000        kGAL 

  19  621-06574           SODDING                                                                   31.000        SYS 

  20  628-09402           FIELD OFFICE, B                                                            1.000        MOS 

  21  628-11730           CELLULAR TELEPHONE TYPE B                                                  1.000        EACH 

  22  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  23  628-11780           CELLULAR TELEPHONE SERVICE 500 MIN                                         1.000        MOS 

  24  703-06029           REINFORCING BARS, EPOXY COATED                                         1,282.000        LBS 

  25  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  26  710-09158           PATCHING CONCRETE STRUCTURES                                              80.000        SFT 

  27  715-10238           PIPE ROADWAY DRAIN CASTING EXTENSION                                       6.000        EACH 

  28  722-51401           BRIDGE DECK PATCHING, FULL DEPTH                                         226.000        SFT 

  29  722-51852           BRIDGE DECK PATCHING, PARTIAL DEPTH                                      451.000        SFT 

  30  722-95883           BRIDGE DECK DRAIN SYSTEM                                              LUMP              LUMP 

  31  738-09456           POLYMERIC CONCRETE BRIDGE DECK OVERLAY                                   699.000        SYS 

  32  801-03290           CONSTRUCTION SIGN, C                                                       5.000        EACH 

  33  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 6.000        EACH 

  34  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              54.000        EACH 

  35  801-06640           CONSTRUCTION SIGN, A                                                      22.000        EACH 

  36  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  37  801-07118           BARRICADE, III-A                                                          96.000        LFT 

  38  801-07119           BARRICADE, III-B                                                          72.000        LFT 

  39  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN                                         40.000        LFT 

  40  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                          289.000        LFT 

  41  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                                2.000        EACH 

  42  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                        2.000        EACH 
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          CALL ORDER   : 581                                              CONTRACT ID  : B -34724-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE PAINTING 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   9  202-01066           HYDRO DEMOLITION                                                       3,200.000        SYS 

  10  202-02240           PAVEMENT REMOVAL                                                         919.000        SYS 

  11  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

  12  202-51822           BRIDGE DECK OVERLAY, REMOVE                                            3,200.000        SYS 

  13  203-02000           EXCAVATION, COMMON                                                       306.000        CYS 

  14  206-51230           EXCAVATION, FOUNDATION, UNCLASSIFIED                                     174.000        CYS 

  15  211-06467           AGGREGATE FOR END BENT BACKFILL                                          174.000        CYS 

  16  213-09269           FLOWABLE BACKFILL, NON-REMOVABLE                                         120.000        CYS 

  17  302-07455           DENSE GRADED SUBBASE                                                     165.000        CYS 

  18  304-07489           HMA PATCHING, TYPE A                                                       2.000        TON 

  19  503-05310           TERMINAL JOINT                                                           278.000        LFT 

  20  601-01522           GUARDRAIL, TRANSITION TYPE TGB                                             3.000        EACH 

  21  601-02241           GUARDRAIL, REMOVE                                                        113.000        LFT 

  22  602-06729           BARRIER DELINEATOR                                                        42.000        EACH 

  23  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN                                 81.500        SYS 

  24  609-06260           REINFORCED CONCRETE BRIDGE APPROACH, 13 IN                               900.000        SYS 

  25  616-02320           GEOTEXTILES                                                              341.000        SYS 

  26  616-93772           INSPECTION HOLE                                                            4.000        EACH 

  27  619-11052           CLEAN STEEL BRIDGE, QP-2, BR. NO.                                     LUMP              LUMP 

  28  619-51859           PAINT STEEL BRIDGE, BR. NO.                                           LUMP              LUMP 

  29  619-98427           CLEAN DRAINS                                                               6.000        EACH 

  30  628-09402           FIELD OFFICE, B                                                            7.000        MOS 

  31  628-11729           CELLULAR TELEPHONE TYPE A                                                  2.000        EACH 

  32  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 

  33  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  34  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN                                      14.000        MOS 

  35  702-51110           GRATES, BASINS, AND FITTINGS, CAST IRON                                  960.000        LBS 

  36  702-51863           FIELD DRILLED HOLE IN CONCRETE                                         2,626.000        EACH 

  37  702-92857           CONCRETE, C, SUBSTRUCTURE                                                  3.300        CYS 

  38  703-06029           REINFORCING BARS, EPOXY COATED                                       124,665.000        LBS 

  39  703-97936           THREADED TIE BAR ASSEMBLY, EPOXY COATED                                  154.000        EACH 

  40  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              223.700        CYS 

  41  706-09959           RAILING, CONCRETE, FT                                                    877.000        LFT 

  42  706-09960           RAILING, CONCRETE, FC                                                     46.000        LFT 

  43  706-11620           CONCRETE BRIDGE RAILING TRANSITION, TFC                                    2.000        EACH 

  44  706-11621           CONCRETE BRIDGE RAILING TRANSITION, TFT                                    1.000        EACH 

  45  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  46  710-09158           PATCHING CONCRETE STRUCTURES                                              40.000        SFT 

  47  711-51038           STRUCTURAL STEEL                                                      LUMP              LUMP 

  48  711-51864           DRILLED HOLE                                                             261.000        EACH 

  49  711-51878           JACKING AND SUPPORTING GIRDERS                                        LUMP              LUMP 
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          CALL ORDER   : 581                                              CONTRACT ID  : B -34724-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE PAINTING 

 

  50  722-51401           BRIDGE DECK PATCHING, FULL DEPTH                                       1,480.000        SFT 

  51  722-51842           BRIDGE DECK OVERLAY                                                    3,402.000        SYS 

  52  722-51846           BRIDGE DECK OVERLAY, ADDITIONAL                                           30.200        CYS 

  53  722-60824           SURFACE MILLING                                                        3,200.000        SYS 

  54  726-92406           BEARING ASSEMBLY, ELASTOMERIC                                              5.000        EACH 

  55  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 

  56  801-06640           CONSTRUCTION SIGN, A                                                      14.000        EACH 

  57  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  58  801-07118           BARRICADE, III-A                                                         170.000        LFT 

  59  808-10031           LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 IN                               341.000        LFT 

  60  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN                                891.000        LFT 

  61  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN                               891.000        LFT 

  62  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               20.000        EACH 

  63  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       20.000        EACH 



                                                     SCHEDULE OF PAY ITEMS                                             PAGE 66 

 

          CALL ORDER   : 601                                              CONTRACT ID  : B -34832-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE DECK OVERLAY 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   8  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  11  202-01066           HYDRO DEMOLITION                                                         580.000        SYS 

  12  202-02240           PAVEMENT REMOVAL                                                         201.000        SYS 

  13  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

  14  202-51822           BRIDGE DECK OVERLAY, REMOVE                                              580.000        SYS 

  15  203-02000           EXCAVATION, COMMON                                                       358.000        CYS 

  16  205-03371           SEDIMENT, REMOVE                                                           2.000        CYS 

  17  205-06937           TEMPORARY SILT FENCE                                                     292.000        LFT 

  18  207-09935           SUBGRADE TREATMENT, TYPE IC                                            1,105.000        SYS 

  19  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        184.000        TON 

  20  302-07455           DENSE GRADED SUBBASE                                                      34.000        CYS 

  21  306-08034           MILLING, ASPHALT, 1 1/2 IN                                                20.000        SYS 

  22  401-07322           QC/QA-HMA, 3, 64, SURFACE, 9.5 mm                                         96.000        TON 

  23  401-07392           QC/QA-HMA, 3, 64, INTERMEDIATE, 19.0 mm                                  153.000        TON 

  24  401-07424           QC/QA-HMA, 3, 64, BASE, 19.0 mm                                          184.000        TON 

  25  401-10258           JOINT ADHESIVE, SURFACE                                                  988.000        LFT 

  26  401-10259           JOINT ADHESIVE, INTERMEDIATE                                             980.000        LFT 

  27  401-11785           LIQUID ASPHALT SEALANT                                                   988.000        LFT 

  28  406-05521           ASPHALT FOR TACK COAT                                                  2,152.000        SYS 

  29  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN                                202.000        SYS 

  30  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 

  31  621-06559           MULCHED SEEDING, R                                                        94.000        SYS 

  32  628-09402           FIELD OFFICE, B                                                            6.000        MOS 

  33  628-11729           CELLULAR TELEPHONE TYPE A                                                  1.000        EACH 

  34  628-11730           CELLULAR TELEPHONE TYPE B                                                  1.000        EACH 

  35  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 

  36  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  37  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN                                      12.000        MOS 

  38  703-06029           REINFORCING BARS, EPOXY COATED                                        11,076.000        LBS 

  39  703-97936           THREADED TIE BAR ASSEMBLY, EPOXY COATED                                    2.000        EACH 

  40  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  41  722-51401           BRIDGE DECK PATCHING, FULL DEPTH                                         172.000        SFT 

  42  722-51842           BRIDGE DECK OVERLAY                                                      594.000        SYS 

  43  722-51846           BRIDGE DECK OVERLAY, ADDITIONAL                                            5.000        CYS 

  44  722-60824           SURFACE MILLING                                                          580.000        SYS 

  45  722-97116           BRIDGE DECK OVERLAY PATCHING                                             100.000        SFT 

  46  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 

  47  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                            3,792.000        LFT 

  48  801-06577           TEMPORARY PAVEMENT MARKING, REMOVABLE, 24"                                48.000        LFT 

  49  801-06640           CONSTRUCTION SIGN, A                                                       8.000        EACH 
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          CALL ORDER   : 601                                              CONTRACT ID  : B -34832-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE DECK OVERLAY 

 

  50  801-06645           CONSTRUCTION SIGN, B                                                       4.000        EACH 

  51  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  52  801-07119           BARRICADE, III-B                                                          24.000        LFT 

  53  801-08508           TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED                              632.000        LFT 

  54  801-53072           TEMPORARY TRAFFIC SIGNAL                                              LUMP              LUMP 

  55  802-05701           SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE                         20.000        LFT 

  56  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                           13.000        SFT 

  57  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               5,240.000        LFT 

  58  808-06716           LINE, REMOVE                                                           1,416.000        LFT 

  59  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN                                330.000        LFT 

  60  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN                               330.000        LFT 

  61  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                               5,240.000        LFT 

  62  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               36.000        EACH 

  63  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       36.000        EACH 
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          CALL ORDER   : 605                                              CONTRACT ID  : B -35597-B 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    SMALL STRUCTURE REPLACEMENT 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   8  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  11  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 

  12  203-02000           EXCAVATION, COMMON                                                       344.000        CYS 

  13  205-06937           TEMPORARY SILT FENCE                                                     653.000        LFT 

  14  207-09935           SUBGRADE TREATMENT, TYPE IC                                              142.000        SYS 

  15  211-09265           STRUCTURAL BACKFILL, TYPE 2                                              113.000        CYS 

  16  303-01180           COMPACTED AGGREGATE, NO. 53                                                5.000        TON 

  17  306-08034           MILLING, ASPHALT, 1 1/2 IN                                               142.000        SYS 

  18  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                         24.000        TON 

  19  401-07390           QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm                                   20.000        TON 

  20  401-07423           QC/QA-HMA, 2, 64, BASE, 19.0 mm                                           46.000        TON 

  21  401-10258           JOINT ADHESIVE, SURFACE                                                  275.000        LFT 

  22  401-10259           JOINT ADHESIVE, INTERMEDIATE                                             100.000        LFT 

  23  401-11785           LIQUID ASPHALT SEALANT                                                   310.000        LFT 

  24  406-05520           ASPHALT FOR TACK COAT                                                      1.000        TON 

  25  616-02320           GEOTEXTILES                                                              251.000        SYS 

  26  616-05689           RIPRAP, CLASS 2                                                          165.000        TON 

  27  616-06451           RIPRAP, UNIFORM                                                           37.000        TON 

  28  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 

  29  621-06559           MULCHED SEEDING, R                                                       989.000        SYS 

  30  621-06574           SODDING                                                                  116.000        SYS 

  31  628-09401           FIELD OFFICE, A                                                            6.000        MOS 

  32  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                   6.000        MOS 

  33  628-11729           CELLULAR TELEPHONE TYPE A                                                  1.000        EACH 

  34  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 

  35  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  36  628-11780           CELLULAR TELEPHONE SERVICE 500 MIN                                         6.000        MOS 

  37  714-11179           STRUCTURE, REINFORCED CONCRETE BOX SECTIONS,                              68.000        LFT 

  38  715-05169           PIPE, TYPE 3 CIRCULAR 15 IN                                               37.000        LFT 

  39  715-05209           PIPE, TYPE 4 CIRCULAR 18 IN                                               10.000        LFT 

  40  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 

  41  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 6.000        EACH 

  42  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              32.000        EACH 

  43  801-06640           CONSTRUCTION SIGN, A                                                      18.000        EACH 

  44  801-06645           CONSTRUCTION SIGN, B                                                      10.000        EACH 

  45  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  46  801-07118           BARRICADE, III-A                                                          48.000        LFT 

  47  801-07119           BARRICADE, III-B                                                          72.000        LFT 

  48  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                                 200.000        LFT 

  49  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN                                 20.000        LFT 
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          CALL ORDER   : 605                                              CONTRACT ID  : B -35597-B 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    SMALL STRUCTURE REPLACEMENT 

 

  50  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                                  75.000        LFT 
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          CALL ORDER   : 611                                              CONTRACT ID  : B -35717-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE DECK REPLACEMENT 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   7  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   9  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  10  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

  11  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

  12  205-06937           TEMPORARY SILT FENCE                                                     600.000        LFT 

  13  206-51225           EXCAVATION, DRY                                                           15.000        CYS 

  14  211-06467           AGGREGATE FOR END BENT BACKFILL                                           14.000        CYS 

  15  303-01180           COMPACTED AGGREGATE, NO. 53                                               23.000        TON 

  16  619-11052           CLEAN STEEL BRIDGE, QP-2, BR. NO.                                     LUMP              LUMP 

  17  619-11052           CLEAN STEEL BRIDGE, QP-2, BR. NO.                                     LUMP              LUMP 

  18  619-51859           PAINT STEEL BRIDGE, BR. NO.                                           LUMP              LUMP 

  19  619-51859           PAINT STEEL BRIDGE, BR. NO.                                           LUMP              LUMP 

  20  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 

  21  621-03787           SEED MIXTURE, D                                                            3.000        LBS 

  22  621-06565           MULCHING MATERIAL                                                          2.000        TON 

  23  622-05648           PLANT, DECIDUOUS TREE, SINGLE STEM, 1.25 IN OR UNDER                      20.000        EACH 

  24  622-52436           SIGN, DO NOT MOW OR SPRAY                                                  8.000        EACH 

  25  628-09402           FIELD OFFICE, B                                                            9.000        MOS 

  26  628-11730           CELLULAR TELEPHONE TYPE B                                                  1.000        EACH 

  27  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  28  628-11780           CELLULAR TELEPHONE SERVICE 500 MIN                                         9.000        MOS 

  29  702-51005           CONCRETE, A, SUBSTRUCTURE                                                 14.400        CYS 

  30  702-51863           FIELD DRILLED HOLE IN CONCRETE                                           264.000        EACH 

  31  703-06029           REINFORCING BARS, EPOXY COATED                                         8,155.000        LBS 

  32  704-51002           CONCRETE, C, SUPERSTRUCTURE                                               35.100        CYS 

  33  706-04683           RAILING,                                                                 243.000        LFT 

  34  706-04683           RAILING,                                                                  72.000        LFT 

  35  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  36  710-09158           PATCHING CONCRETE STRUCTURES                                             124.000        SFT 

  37  711-01373           BOLT                                                                     100.000        EACH 

  38  711-11697           STRUCTURAL STEEL MEMBER                                                   20.000        EACH 

  39  711-11697           STRUCTURAL STEEL MEMBER                                                    4.000        EACH 

  40  711-11697           STRUCTURAL STEEL MEMBER                                                    3.000        EACH 

  41  711-11697           STRUCTURAL STEEL MEMBER                                                    8.000        EACH 

  42  711-11697           STRUCTURAL STEEL MEMBER                                                    3.000        EACH 

  43  711-11697           STRUCTURAL STEEL MEMBER                                                    1.000        EACH 

  44  711-11697           STRUCTURAL STEEL MEMBER                                                    8.000        EACH 

  45  711-11697           STRUCTURAL STEEL MEMBER                                                   25.000        EACH 

  46  711-11697           STRUCTURAL STEEL MEMBER                                                   15.000        EACH 

  47  711-51035           STRUCTURAL STEEL                                                      40,163.000        LBS 

  48  712-94080           TIMBER DECK                                                            1,767.000        SFT 

  49  724-03276           STRUCTURAL EXPANSION JOINT SEALING SYS                                    32.000        LFT 
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          CALL ORDER   : 611                                              CONTRACT ID  : B -35717-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE DECK REPLACEMENT 

 

  50  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 4.000        EACH 

  51  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  52  801-07118           BARRICADE, III-A                                                          48.000        LFT 

  53  801-07119           BARRICADE, III-B                                                          32.000        LFT 
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          CALL ORDER   : 621                                              CONTRACT ID  : B -35739-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE DECK OVERLAY 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   8  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  306-08043           MILLING, TRANSITION                                                      542.000        SYS 

  11  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                         19.800        TON 

  12  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                         22.300        TON 

  13  401-10258           JOINT ADHESIVE, SURFACE                                                  530.000        LFT 

  14  401-11785           LIQUID ASPHALT SEALANT                                                   530.000        LFT 

  15  406-05520           ASPHALT FOR TACK COAT                                                      0.120        TON 

  16  503-05310           TERMINAL JOINT                                                           384.000        LFT 

  17  628-09402           FIELD OFFICE, B                                                            7.000        MOS 

  18  628-11730           CELLULAR TELEPHONE TYPE B                                                  1.000        EACH 

  19  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  20  628-11780           CELLULAR TELEPHONE SERVICE 500 MIN                                         7.000        MOS 

  21  722-51852           BRIDGE DECK PATCHING, PARTIAL DEPTH                                    1,828.000        SFT 

  22  738-09456           POLYMERIC CONCRETE BRIDGE DECK OVERLAY                                 5,260.000        SYS 

  23  801-03290           CONSTRUCTION SIGN, C                                                      10.000        EACH 

  24  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                17.000        EACH 

  25  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN                                       1,700.000        LFT 

  26  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                            1,700.000        LFT 

  27  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                             114.000        EACH 

  28  801-06640           CONSTRUCTION SIGN, A                                                      31.000        EACH 

  29  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  30  801-07118           BARRICADE, III-A                                                         168.000        LFT 

  31  801-07119           BARRICADE, III-B                                                         144.000        LFT 

  32  801-11642           PORTABLE CHANGEABLE MESSAGE SIGN                                           6.000        EACH 

  33  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN                              2,764.000        LFT 

  34  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN                             2,219.000        LFT 

  35  808-10036           LINE, MULTI-COMPONENT, BROKEN, YELLOW, 4 IN                               59.000        LFT 

  36  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               32.000        EACH 

  37  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       32.000        EACH 
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          CALL ORDER   : 631                                              CONTRACT ID  : B -35741-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 
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------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE THIN DECK OVERLAY 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   8  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  202-52710           SIDEWALK, CONCRETE, REMOVE                                                23.300        SYS 

  11  304-07491           HMA PATCHING, TYPE C                                                      65.100        TON 

  12  306-08034           MILLING, ASPHALT, 1 1/2 IN                                               481.900        SYS 

  13  306-08043           MILLING, TRANSITION                                                      470.000        SYS 

  14  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                         36.000        TON 

  15  401-07325           QC/QA-HMA, 1, 70, SURFACE, 9.5 mm                                         44.700        TON 

  16  401-10258           JOINT ADHESIVE, SURFACE                                                  646.000        LFT 

  17  401-11785           LIQUID ASPHALT SEALANT                                                   646.000        LFT 

  18  406-05520           ASPHALT FOR TACK COAT                                                      0.500        TON 

  19  503-05310           TERMINAL JOINT                                                           277.000        LFT 

  20  604-06070           SIDEWALK, CONCRETE                                                         1.100        SYS 

  21  604-07903           CURB RAMP, CONCRETE, K                                                    22.200        SYS 

  22  628-09402           FIELD OFFICE, B                                                            6.000        MOS 

  23  628-11729           CELLULAR TELEPHONE TYPE A                                                  1.000        EACH 

  24  628-11730           CELLULAR TELEPHONE TYPE B                                                  1.000        EACH 

  25  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 

  26  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  27  628-11780           CELLULAR TELEPHONE SERVICE 500 MIN                                        12.000        MOS 

  28  722-51852           BRIDGE DECK PATCHING, PARTIAL DEPTH                                    1,790.000        SFT 

  29  738-09456           POLYMERIC CONCRETE BRIDGE DECK OVERLAY                                13,793.000        SYS 

  30  801-03290           CONSTRUCTION SIGN, C                                                      18.000        EACH 

  31  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                11.000        EACH 

  32  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                           24,223.000        LFT 

  33  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              51.000        EACH 

  34  801-06640           CONSTRUCTION SIGN, A                                                     108.000        EACH 

  35  801-06645           CONSTRUCTION SIGN, B                                                       8.000        EACH 

  36  801-06710           FLASHING ARROW SIGN                                                       60.000        DAY 

  37  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  38  801-07118           BARRICADE, III-A                                                         384.000        LFT 

  39  801-11642           PORTABLE CHANGEABLE MESSAGE SIGN                                           5.000        EACH 

  40  808-06716           LINE, REMOVE                                                           3,120.000        LFT 

  41  808-10031           LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 IN                               434.000        LFT 

  42  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN                              3,374.000        LFT 

  43  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN                             3,210.000        LFT 

  44  808-10036           LINE, MULTI-COMPONENT, BROKEN, YELLOW, 4 IN                              265.000        LFT 

  45  808-10039           LINE, MULTI-COMPONENT, SOLID, WHITE, 12 IN                             1,580.000        LFT 

  46  808-10051           TRANSVERSE MARKING MULTI-COMPONENT,                                       22.000        LFT 

  47  808-10058           LINE, MULTI-COMPONENT, SOLID, YELLOW, 8 IN                               380.000        LFT 

  48  808-10102           TRANSVERSE MARKING, MULTI-COMPONENT,                                     171.000        LFT 

  49  808-75060           TRANSVERSE MARKING, PAINT,                                               500.000        LFT 
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  SECTION NO. 0001    BRIDGE THIN DECK OVERLAY 

 

  50  808-75300           TRANSVERSE MARKING, THERMOPLASTIC,                                       145.000        LFT 

  51  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              111.000        EACH 

  52  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      111.000        EACH 

  53  809-08372           ROADWAY WEATHER INFORMATION SYSTEM                                         1.000        EACH 
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          CALL ORDER   : 635                                              CONTRACT ID  : B -36032-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE REPLACEMENT 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   9  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  10  202-02240           PAVEMENT REMOVAL                                                         360.000        SYS 

  11  202-05544           REGULATED MATERIALS, DISPOSE, C                                        5,000.000        GAL 

  12  202-05549           REGULATED MATERIALS, REMOVE, C                                         5,000.000        GAL 

  13  202-05554           REGULATED MATERIALS, TRANSPORT, C                                      5,000.000        GAL 

  14  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 

  15  202-93047           MANHOLE, REMOVE                                                            1.000        EACH 

  16  202-96133           PIPE, REMOVE                                                             125.000        LFT 

  17  203-02000           EXCAVATION, COMMON                                                       495.000        CYS 

  18  203-02070           BORROW                                                                    35.000        CYS 

  19  205-03371           SEDIMENT, REMOVE                                                           1.000        CYS 

  20  205-06933           TEMPORARY INLET PROTECTION                                                15.000        EACH 

  21  205-06937           TEMPORARY SILT FENCE                                                   1,023.000        LFT 

  22  205-09543           NO 2 STONE                                                               100.000        TON 

  23  206-51220           EXCAVATION, WET                                                          735.000        CYS 

  24  206-51225           EXCAVATION, DRY                                                        1,200.000        CYS 

  25  207-08264           SUBGRADE TREATMENT, TYPE II                                              185.000        SYS 

  26  207-08266           SUBGRADE TREATMENT, TYPE III                                           2,227.000        SYS 

  27  211-02050           B BORROW                                                               3,135.000        CYS 

  28  211-09264           STRUCTURAL BACKFILL, TYPE 1                                              599.000        CYS 

  29  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        690.000        TON 

  30  302-07455           DENSE GRADED SUBBASE                                                      61.000        CYS 

  31  303-07449           COMPACTED AGGREGATE, NO. 73                                               20.000        TON 

  32  306-08034           MILLING, ASPHALT, 1 1/2 IN                                               287.000        SYS 

  33  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                        144.000        TON 

  34  401-07390           QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm                                  279.000        TON 

  35  401-10258           JOINT ADHESIVE, SURFACE                                                  640.000        LFT 

  36  401-10259           JOINT ADHESIVE, INTERMEDIATE                                             511.000        LFT 

  37  401-11785           LIQUID ASPHALT SEALANT                                                   640.000        LFT 

  38  406-05521           ASPHALT FOR TACK COAT                                                  1,860.000        SYS 

  39  601-01522           GUARDRAIL, TRANSITION TYPE TGB                                             2.000        EACH 

  40  601-01625           GUARDRAIL CONNECTOR SYSTEM, W-BEAM, CURVED, 1                              1.000        EACH 

  41  601-06037           GUARDRAIL END TREATMENT, I                                                 1.000        EACH 

  42  601-07009           IMPACT ATTENUATOR, LS, W1, TL-1                                            2.000        EACH 

  43  601-94689           GUARDRAIL END TREATMENT, OS                                                1.000        EACH 

  44  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                      37.500        LFT 

  45  604-06070           SIDEWALK, CONCRETE                                                       715.000        SYS 

  46  604-07902           CURB RAMP, CONCRETE, H                                                    31.000        SYS 

  47  604-44251           STEPS, CONCRETE                                                            6.600        CYS 

  48  605-06120           CURB, CONCRETE                                                            54.000        LFT 

  49  605-52807           CURB AND GUTTER, COMBINED                                              1,133.000        LFT 



                                                     SCHEDULE OF PAY ITEMS                                             PAGE 76 

 

          CALL ORDER   : 635                                              CONTRACT ID  : B -36032-A 
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------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE REPLACEMENT 

 

  50  609-06257           REINFORCED CONCRETE BRIDGE APPROACH, 10 IN                               370.000        SYS 

  51  610-07487           HMA FOR APPROACHES, TYPE B                                                42.000        TON 

  52  610-08446           PCCP FOR APPROACHES, 6 IN                                                 81.000        SYS 

  53  610-09108           PCCP FOR APPROACHES, 9 IN                                                 56.000        SYS 

  54  616-02320           GEOTEXTILES                                                              616.000        SYS 

  55  616-05688           RIPRAP, CLASS 1                                                          314.000        TON 

  56  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 

  57  621-02770           EROSION CONTROL BLANKET                                                  179.000        SYS 

  58  621-06557           SEED MIXTURE, T                                                           22.000        LBS 

  59  621-06565           MULCHING MATERIAL                                                          0.300        TON 

  60  621-06567           WATER                                                                     37.000        kGAL 

  61  621-06575           SODDING, NURSERY                                                         684.000        SYS 

  62  621-90853           TAPPING SLEEVE WITH VALVE                                                  4.000        EACH 

  63  622-05650           PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2 TO 2.5 IN                      15.000        EACH 

  64  628-09401           FIELD OFFICE, A                                                           12.000        MOS 

  65  701-06011           DYNAMIC PILE LOAD TEST                                                     2.000        EACH 

  66  701-09557           TEST PILE, DYNAMIC, PRODUCTION                                           121.000        LFT 

  67  701-09559           TEST PILE, DYNAMIC, RESTRIKE                                               2.000        EACH 

  68  701-09662           PILE, STEEL PIPE, 0.250 IN, 14 IN                                      3,033.000        LFT 

  69  701-09679           CONICAL PILE TIP, 14 IN                                                   62.000        EACH 

  70  702-04325           TEMPORARY SHORING                                                     LUMP              LUMP 

  71  702-51005           CONCRETE, A, SUBSTRUCTURE                                                306.100        CYS 

  72  702-51015           CONCRETE, B, FOOTINGS                                                    326.800        CYS 

  73  702-51110           GRATES, BASINS, AND FITTINGS, CAST IRON                                1,288.000        LBS 

  74  703-06028           REINFORCING BARS                                                      79,297.000        LBS 

  75  703-06029           REINFORCING BARS, EPOXY COATED                                        54,358.000        LBS 

  76  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              150.700        CYS 

  77  706-06372           CONCRETE BRIDGE RAILING TRANSITION, TTX                                    4.000        EACH 

  78  706-09965           RAILING, CONCRETE, TX                                                     42.200        LFT 

  79  707-05983           STRUCTURAL MEMBER, CONCRETE I-BEAM, 36 IN X 12 IN                        366.000        LFT 

  80  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  81  715-04965           WATER SERVICE LINE                                                       265.000        LFT 

  82  715-04995           LINE STOP                                                                  4.000        EACH 

  83  715-05024           PIPE, TYPE 2 CIRCULAR 36 IN                                               48.000        LFT 

  84  715-05149           PIPE, TYPE 2 CIRCULAR 12 IN                                              991.000        LFT 

  85  715-05151           PIPE, TYPE 2 CIRCULAR 15 IN                                               99.000        LFT 

  86  715-05411           PIPE SANITARY SEWER 12 IN                                                222.000        LFT 

  87  715-05428           PIPE SLOTTED VANE DRAIN, 12 IN                                            36.000        LFT 

  88  715-05757           PIPE EXTENSION, CIRCULAR 36 IN                                             6.000        LFT 

  89  715-07806           PIPE STEEL CASING                                                         80.000        LFT 

  90  715-10238           PIPE ROADWAY DRAIN CASTING EXTENSION                                       4.000        EACH 

  91  715-91742           WATER METER, RELOCATE                                                      8.000        EACH 

  92  715-92543           WATER MAIN, 8 IN, RELOCATE                                               108.000        LFT 

  93  716-01382           AIR RELEASE VALVE                                                          2.000        EACH 

  94  720-03194           MANHOLE                                                                    2.000        EACH 

  95  720-03194           MANHOLE                                                                    1.000        EACH 

  96  720-03194           MANHOLE                                                                    1.000        EACH 

  97  720-07301           INLET, TYPE HA                                                             1.000        EACH 

  98  720-08628           SLOTTED DRAIN PIPE CLEANOUT PORT, TYPE II                                  1.000        EACH 



                                                     SCHEDULE OF PAY ITEMS                                             PAGE 77 

 

          CALL ORDER   : 635                                              CONTRACT ID  : B -36032-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE REPLACEMENT 

 

  99  720-45240           CATCH BASIN, J10                                                           1.000        EACH 

 100  720-95422           MANHOLE, J4                                                                1.000        EACH 

 101  720-98174           INLET, B15                                                                 3.000        EACH 

 102  720-98555           INLET, C15                                                                10.000        EACH 

 103  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 

 104  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 4.000        EACH 

 105  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              17.000        EACH 

 106  801-06640           CONSTRUCTION SIGN, A                                                      10.000        EACH 

 107  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

 108  801-07118           BARRICADE, III-A                                                          56.000        LFT 

 109  801-07119           BARRICADE, III-B                                                          84.000        LFT 

 110  802-05701           SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE                         40.000        LFT 

 111  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                            6.000        SFT 
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  SECTION NO. 0001    BRIDGE REPLACEMENT 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   8  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  11  202-02240           PAVEMENT REMOVAL                                                         126.000        SYS 

  12  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 

  13  202-52710           SIDEWALK, CONCRETE, REMOVE                                               148.000        SYS 

  14  202-93763           LIGHT STANDARD AND FOUNDATION, REMOVE                                      3.000        EACH 

  15  203-02000           EXCAVATION, COMMON                                                       868.000        CYS 

  16  203-02070           BORROW                                                                 1,855.000        CYS 

  17  203-51223           EXCAVATION, WATERWAY                                                      50.000        CYS 

  18  205-06937           TEMPORARY SILT FENCE                                                     676.000        LFT 

  19  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                            288.000        SYS 

  20  207-09935           SUBGRADE TREATMENT, TYPE IC                                            1,996.000        SYS 

  21  211-06467           AGGREGATE FOR END BENT BACKFILL                                          147.600        CYS 

  22  211-09264           STRUCTURAL BACKFILL, TYPE 1                                              151.200        CYS 

  23  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        494.000        TON 

  24  302-07455           DENSE GRADED SUBBASE                                                      56.700        CYS 

  25  304-07493           WIDENING WITH HMA, TYPE B                                                 13.000        TON 

  26  306-08034           MILLING, ASPHALT, 1 1/2 IN                                               544.000        SYS 

  27  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                        192.000        TON 

  28  401-07390           QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm                                  239.000        TON 

  29  401-07407           QC/QA-HMA, 2, 64, BASE, 25.0 mm                                          382.000        TON 

  30  401-10258           JOINT ADHESIVE, SURFACE                                                  474.000        LFT 

  31  401-10259           JOINT ADHESIVE, INTERMEDIATE                                             364.000        LFT 

  32  401-11785           LIQUID ASPHALT SEALANT                                                   838.000        LFT 

  33  406-05520           ASPHALT FOR TACK COAT                                                      1.000        TON 

  34  601-06234           IMPACT ATTENUATOR, R1, W1, TL-2                                            2.000        EACH 

  35  604-06070           SIDEWALK, CONCRETE                                                       152.000        SYS 

  36  604-07901           CURB RAMP, CONCRETE, G                                                     4.000        SYS 

  37  605-01870           CURB, CONCRETE, A                                                        986.000        LFT 

  38  605-02278           CURB, REMOVE                                                             981.000        LFT 

  39  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN                                340.800        SYS 

  40  610-07487           HMA FOR APPROACHES, TYPE B                                                42.000        TON 

  41  610-08446           PCCP FOR APPROACHES, 6 IN                                                137.000        SYS 

  42  615-06490           RIGHT OF WAY MARKER                                                        5.000        EACH 

  43  615-06505           MONUMENT, B                                                                2.000        EACH 

  44  616-02320           GEOTEXTILES                                                              497.000        SYS 

  45  616-06405           RIPRAP, REVETMENT                                                        308.000        TON 

  46  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 

  47  621-02363           MULCHED SEEDING T, CONVENTIONAL MIX                                    1,447.000        SYS 

  48  621-06560           MULCHED SEEDING, U                                                       698.000        SYS 

  49  621-06570           TOPSOIL                                                                  160.000        CYS 
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  50  621-06575           SODDING, NURSERY                                                         749.000        SYS 

  51  622-05650           PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2 TO 2.5 IN                      15.000        EACH 

  52  628-09401           FIELD OFFICE, A                                                            6.000        MOS 

  53  701-09663           PILE, STEEL PIPE, 0.312 IN, 14 IN                                      1,274.000        LFT 

  54  701-09679           CONICAL PILE TIP, 14 IN                                                   21.000        EACH 

  55  701-11714           PREBORED HOLE, 12 IN                                                      22.000        LFT 

  56  702-51005           CONCRETE, A, SUBSTRUCTURE                                                139.100        CYS 

  57  702-51015           CONCRETE, B, FOOTINGS                                                     14.600        CYS 

  58  703-06029           REINFORCING BARS, EPOXY COATED                                        57,264.000        LBS 

  59  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              158.800        CYS 

  60  706-51020           RAILING, CONCRETE, C                                                      12.200        CYS 

  61  707-11494           STRUCTURAL MEMBER, CONCRETE BOX BEAM, 21 IN. X 48 IN.                    372.300        LFT 

  62  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  63  715-05149           PIPE, TYPE 2 CIRCULAR 12 IN                                               54.000        LFT 

  64  715-46000           PIPE END SECTION, DIA 12"                                                  1.000        EACH 

  65  720-98174           INLET, B15                                                                 1.000        EACH 

  66  720-99417           CATCH BASIN, C15                                                           1.000        EACH 

  67  801-03290           CONSTRUCTION SIGN, C                                                       1.000        EACH 

  68  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 4.000        EACH 

  69  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              16.000        EACH 

  70  801-06640           CONSTRUCTION SIGN, A                                                       7.000        EACH 

  71  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  72  801-07119           BARRICADE, III-B                                                         144.000        LFT 

  73  802-05704           SIGN POST, SQUARE, TYPE 1, UNREINFORCED ANCHOR BASE                       73.000        LFT 

  74  802-07059           SIGN, SHEET, AND SUPPORTS, REMOVE                                         10.000        EACH 

  75  802-07060           SIGN, SHEET, RELOCATE                                                      1.000        EACH 

  76  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                           10.000        SFT 

  77  802-09840           SIGN, SHEET, WITH LEGEND 0.100 IN                                         36.000        SFT 

  78  807-02191           HANDHOLE, LIGHTING                                                         2.000        EACH 

  79  807-02193           LIGHT STANDARD FOUNDATION, 3FT DIAMETER X 8FT                              2.000        EACH 

  80  807-07580           WIRE, NO 4 COPPER, IN PLASTIC DUCT, IN TRENCH 4 1/C                      150.000        LFT 

  81  807-85752           LIGHT POLE, 40 FT E.M.H., 10.0 FT MAST ARM, BREAKAWAY BASE                 2.000        EACH 

  82  807-86615           LUMINAIRE, ROADWAY, HIGH PRESSURE SODIUM, 250 WATT                         2.000        EACH 

  83  807-86889           CABLE, POLE CIRCUIT THWN, NO 10 COPPER, STRANDED, 1/C                    240.000        LFT 

  84  807-86910           CONNECTOR KIT, UNFUSED                                                     2.000        EACH 

  85  807-86915           CONNECTOR KIT, FUSED                                                       2.000        EACH 

  86  807-86920           MULTIPLE COMPRESSION FITTING, NON-WATERPROOFED                             6.000        EACH 

  87  807-86925           MULTIPLE COMPRESSION FITTING, WATERPROOFED                                 8.000        EACH 

  88  807-86930           INSULATION LINK, NON-WATERPROOFED                                          4.000        EACH 

  89  807-86935           INSULATION LINK, WATERPROOFED                                              8.000        EACH 

  90  808-02977           PAVEMENT MESSAGE MARKING, THERMOPLASTIC, BIKE SYMBOL                       2.000        EACH 

  91  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN                                 120.000        LFT 

  92  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                                 888.000        LFT 

  93  808-10031           LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 IN                                40.000        LFT 

  94  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN                                285.000        LFT 

  95  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN                               256.000        LFT 

  96  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                                 833.000        LFT 

  97  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                   2.000        EACH 
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          CALL ORDER   : 671                                              CONTRACT ID  : B -37489-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 
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------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE REHABILITATION OR REPAIR 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   8  109-09377           QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS                              1.000        DOL 

   9  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

  10  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

  11  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  12  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  13  202-02240           PAVEMENT REMOVAL                                                         602.000        SYS 

  14  202-02273           CENTER CURB, CONCRETE, REMOVE                                             12.000        SYS 

  15  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

  16  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

  17  202-51368           SLOPEWALL, REMOVE                                                        280.000        SYS 

  18  202-74095           BRIDGE BRACKET ASSEMBLY, REMOVE                                            2.000        EACH 

  19  203-02000           EXCAVATION, COMMON                                                       170.000        CYS 

  20  203-02070           BORROW                                                                 1,785.000        CYS 

  21  205-06930           SPLASHPAD                                                                  6.000        TON 

  22  205-06933           TEMPORARY INLET PROTECTION                                                 9.000        EACH 

  23  205-06937           TEMPORARY SILT FENCE                                                   1,647.000        LFT 

  24  205-06938           TEMPORARY SLOPE DRAIN                                                    210.000        LFT 

  25  205-08594           FILTER SOCK                                                              750.000        LFT 

  26  205-09543           NO 2 STONE                                                               268.000        TON 

  27  205-11583           MANUFACTURED SURFACE PROTECTION PRODUCT                                2,250.000        SYS 

  28  206-51230           EXCAVATION, FOUNDATION, UNCLASSIFIED                                     340.000        CYS 

  29  207-09935           SUBGRADE TREATMENT, TYPE IC                                              967.000        SYS 

  30  211-02050           B BORROW                                                                 145.000        CYS 

  31  211-06467           AGGREGATE FOR END BENT BACKFILL                                           36.000        CYS 

  32  211-09266           STRUCTURAL BACKFILL, TYPE 3                                                8.000        CYS 

  33  213-09269           FLOWABLE BACKFILL, NON-REMOVABLE                                          20.000        CYS 

  34  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        544.000        TON 

  35  302-06464           SUBBASE FOR PCCP                                                          10.000        CYS 

  36  302-07455           DENSE GRADED SUBBASE                                                     100.000        CYS 

  37  306-08043           MILLING, TRANSITION                                                    2,831.000        SYS 

  38  401-07329           QC/QA-HMA, 4, 70, SURFACE, 9.5 mm                                        254.000        TON 

  39  401-07363           QC/QA-HMA, 4, 70, INTERMEDIATE, 9.5 mm                                   129.000        TON 

  40  401-07409           QC/QA-HMA, 4, 64, BASE, 25.0 mm                                           54.000        TON 

  41  401-10258           JOINT ADHESIVE, SURFACE                                                2,160.000        LFT 

  42  401-10259           JOINT ADHESIVE, INTERMEDIATE                                           1,080.000        LFT 

  43  401-11785           LIQUID ASPHALT SEALANT                                                 2,160.000        LFT 

  44  402-10087           HMA FOR TEMPORARY PAVEMENT, D                                          1,258.000        TON 

  45  406-05520           ASPHALT FOR TACK COAT                                                      3.000        TON 

  46  502-06329           PCCP, 12 IN                                                               94.000        SYS 

  47  503-03489           RETROFITTED TIE BARS                                                      96.000        EACH 

  48  503-05310           TERMINAL JOINT                                                           166.000        LFT 

  49  601-01522           GUARDRAIL, TRANSITION TYPE TGB                                             4.000        EACH 



                                                     SCHEDULE OF PAY ITEMS                                             PAGE 81 
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  SECTION NO. 0001    BRIDGE REHABILITATION OR REPAIR 

 

  50  601-02024           GUARDRAIL, TRANSITION, TGB, MODIFIED                                       2.000        EACH 

  51  601-02241           GUARDRAIL, REMOVE                                                        460.000        LFT 

  52  601-06035           GUARDRAIL, RESET                                                          50.000        LFT 

  53  601-06289           IMPACT ATTENUATOR, RESET, CR, W1, TL-3                                     2.000        EACH 

  54  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                     107.000        LFT 

  55  601-99108           GUARDRAIL, W-BEAM, DOUBLE FACED, 6 FT 3 IN SPACING                       182.000        LFT 

  56  604-07092           BED COURSE MATERIAL                                                        2.000        TON 

  57  605-06255           CENTER CURB, D, CONCRETE                                                   8.000        SYS 

  58  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN                                590.000        SYS 

  59  616-02320           GEOTEXTILES                                                              368.000        SYS 

  60  616-06405           RIPRAP, REVETMENT                                                        150.000        TON 

  61  616-51367           SLOPEWALL, CONCRETE, 4 IN                                                400.000        SYS 

  62  616-93772           INSPECTION HOLE                                                            4.000        EACH 

  63  619-11052           CLEAN STEEL BRIDGE, QP-2, BR. NO.                                     LUMP              LUMP 

  64  619-11052           CLEAN STEEL BRIDGE, QP-2, BR. NO.                                     LUMP              LUMP 

  65  619-51859           PAINT STEEL BRIDGE, BR. NO.                                           LUMP              LUMP 

  66  619-51859           PAINT STEEL BRIDGE, BR. NO.                                           LUMP              LUMP 

  67  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                3.000        EACH 

  68  621-03909           SEED MIXTURE, NATIVE                                                      38.000        LBS 

  69  621-06557           SEED MIXTURE, T                                                          142.000        LBS 

  70  621-06560           MULCHED SEEDING, U                                                     7,855.000        SYS 

  71  621-06565           MULCHING MATERIAL                                                          2.000        TON 

  72  621-07762           COMPOST AMENDED SOIL                                                     538.000        CYS 

  73  628-09402           FIELD OFFICE, B                                                            9.000        MOS 

  74  702-51005           CONCRETE, A, SUBSTRUCTURE                                                121.100        CYS 

  75  702-51015           CONCRETE, B, FOOTINGS                                                     30.600        CYS 

  76  702-51863           FIELD DRILLED HOLE IN CONCRETE                                           640.000        EACH 

  77  703-06028           REINFORCING BARS                                                       9,574.000        LBS 

  78  703-06029           REINFORCING BARS, EPOXY COATED                                       193,321.000        LBS 

  79  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              469.800        CYS 

  80  706-06351           CONCRETE BRIDGE RAILING TRANSITION, TPF-1                                  8.000        EACH 

  81  706-11404           RAILING, STEEL, PF-1                                                     752.000        LFT 

  82  706-11602           RAILING, CONCRETE, PF-1                                                   44.400        CYS 

  83  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  84  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  85  710-09158           PATCHING CONCRETE STRUCTURES                                             200.000        SFT 

  86  711-51038           STRUCTURAL STEEL                                                      LUMP              LUMP 

  87  711-51038           STRUCTURAL STEEL                                                      LUMP              LUMP 

  88  711-51864           DRILLED HOLE                                                             498.000        EACH 

  89  711-51877           JACKING AND SUPPORTING BEAMS                                          LUMP              LUMP 

  90  711-51877           JACKING AND SUPPORTING BEAMS                                          LUMP              LUMP 

  91  711-96800           STUD SHEAR CONNECTORS                                                  7,868.000        EACH 

  92  715-05407           PIPE, END BENT DRAIN, 6 IN                                               280.000        LFT 

  93  727-90308           EPOXY INJECTION, CRACK PREPARATION                                       230.000        LFT 

  94  727-90309           EPOXY INJECTION, EPOXY MATERIAL                                           15.000        GAL 

  95  727-93560           EPOXY INJECTION, FURNISHING EQUIPMENT                                 LUMP              LUMP 

  96  727-93560           EPOXY INJECTION, FURNISHING EQUIPMENT                                 LUMP              LUMP 

  97  801-02595           CONTROLLER, RESET TIMING                                                   4.000        EACH 

  98  801-03290           CONSTRUCTION SIGN, C                                                       8.000        EACH 
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  SECTION NO. 0001    BRIDGE REHABILITATION OR REPAIR 

 

  99  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 1.000        EACH 

 100  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN                                       1,165.000        LFT 

 101  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                           13,154.000        LFT 

 102  801-06469           TEMPORARY PAVEMENT MARKING, REMOVABLE, 8 IN                            5,751.000        LFT 

 103  801-06640           CONSTRUCTION SIGN, A                                                      31.000        EACH 

 104  801-06645           CONSTRUCTION SIGN, B                                                       7.000        EACH 

 105  801-06710           FLASHING ARROW SIGN                                                      480.000        DAY 

 106  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

 107  801-07023           ENERGY ABSORBING TERMINAL, CZ, TL-2                                        2.000        EACH 

 108  801-07118           BARRICADE, III-A                                                          80.000        LFT 

 109  801-07119           BARRICADE, III-B                                                          88.000        LFT 

 110  801-08400           TEMPORARY TRAFFIC BARRIER, TYPE 1                                        620.000        LFT 

 111  801-08507           TEMPORARY TRAFFIC BARRIER, TYPE 1, ANCHORED                              730.000        LFT 

 112  801-52817           TEMPORARY CROSSOVER, B                                                     2.000        EACH 

 113  802-07057           SIGN, PANEL, WITH LEGEND                                                 255.000        SFT 

 114  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                           28.000        SFT 

 115  802-76160           OVERHEAD SIGN STRUCTURE, BRIDGE BRACKET ASSEMBLY                           4.000        EACH 

 116  808-05866           PAVEMENT MESSAGE MARKING, REMOVE                                          17.000        SYS 

 117  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN                                 250.000        LFT 

 118  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               1,538.000        LFT 

 119  808-06716           LINE, REMOVE                                                           8,864.000        LFT 

 120  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 

 121  808-10031           LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 IN                             1,260.000        LFT 

 122  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN                              1,633.000        LFT 

 123  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN                             4,847.000        LFT 

 124  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                   4.000        EACH 

 125  808-75325           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                   4.000        EACH 
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  SECTION NO. 0001    ROADSIDE MAINTANCE, MOWING 

 

   1  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   2  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   3  623-04884           MOWING, CYCLE NO 1                                                         1.000        CYCL 

   4  623-04885           MOWING, CYCLE NO 2                                                         1.000        CYCL 
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------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ROADSIDE MAINTENANCE, MOWING 

 

   1  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   2  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   3  623-04884           MOWING, CYCLE NO 1                                                         1.000        CYCL 

   4  623-04885           MOWING, CYCLE NO 2                                                         1.000        CYCL 



                                                     SCHEDULE OF PAY ITEMS                                             PAGE 85 

 

          CALL ORDER   : 721                                              CONTRACT ID  : M -37662-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 
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------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ROADSIDE MAINTANCE MOWING 

 

   1  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   2  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   3  623-04884           MOWING, CYCLE NO 1                                                         1.000        CYCL 

   4  623-04885           MOWING, CYCLE NO 2                                                         1.000        CYCL 
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------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ROADSIDE MAINTENANCE, MOWING 

 

   1  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   2  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   3  202-04486           LITTER, REMOVE                                                            25.000        MILE 

   4  202-04486           LITTER, REMOVE                                                            25.000        MILE 

   5  202-04486           LITTER, REMOVE                                                            25.000        MILE 

   6  202-04486           LITTER, REMOVE                                                            25.000        MILE 

   7  623-04884           MOWING, CYCLE NO 1                                                         1.000        CYCL 

   8  623-04885           MOWING, CYCLE NO 2                                                         1.000        CYCL 

   9  623-04886           MOWING, CYCLE NO 3                                                         1.000        CYCL 

  10  623-04887           MOWING, CYCLE NO 4                                                         1.000        CYCL 



                                                     SCHEDULE OF PAY ITEMS                                             PAGE 87 

 

          CALL ORDER   : 741                                              CONTRACT ID  : M -37682-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ROADSIDE MAINTENACE, MOWING 

 

   1  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   2  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   3  623-04884           MOWING, CYCLE NO 1                                                         1.000        CYCL 

   4  623-04885           MOWING, CYCLE NO 2                                                         1.000        CYCL 



                                                     SCHEDULE OF PAY ITEMS                                             PAGE 88 

 

          CALL ORDER   : 751                                              CONTRACT ID  : M -37996-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ROADSIDE MAINTENANCE, MECHANICAL SWEEPING 

 

   1  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   2  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   3  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   4  623-93708           SWEEPING                                                              LUMP              LUMP 

   5  623-93708           SWEEPING                                                              LUMP              LUMP 

   6  623-93708           SWEEPING                                                              LUMP              LUMP 

   7  623-93708           SWEEPING                                                              LUMP              LUMP 

   8  623-93708           SWEEPING                                                              LUMP              LUMP 

   9  623-93708           SWEEPING                                                              LUMP              LUMP 

  10  623-93708           SWEEPING                                                              LUMP              LUMP 

  11  623-93708           SWEEPING                                                              LUMP              LUMP 

  12  623-93708           SWEEPING                                                              LUMP              LUMP 

  13  623-93708           SWEEPING                                                              LUMP              LUMP 

  14  623-93708           SWEEPING                                                              LUMP              LUMP 

  15  628-11729           CELLULAR TELEPHONE TYPE A                                                  1.000        EACH 

  16  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 

  17  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  18  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN                                       9.000        MOS 
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  SECTION NO. 0001    TRAFFIC MANAGEMENT SYSTEM PROJECT 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   8  201-06587           CLEARING AND GRUBBING                                                      1.100        ACRE 

   9  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  10  202-07083           REMOVAL                                                               LUMP              LUMP 

  11  202-91840           FENCE, CHAIN LINK, REMOVE                                              1,593.000        LFT 

  12  202-93741           GUARDRAIL END TREATMENT, REMOVE                                            1.000        EACH 

  13  202-94810           CURB TURNOUT, REMOVE                                                       2.000        EACH 

  14  202-95579           SERVICE POINT, REMOVE                                                      2.000        EACH 

  15  202-96531           FENCE, RIGHT-OF-WAY, REMOVE                                              370.000        LFT 

  16  203-02000           EXCAVATION, COMMON                                                     1,425.000        CYS 

  17  203-02055           EMBANKMENT                                                                 2.000        CYS 

  18  203-02070           BORROW                                                                   956.000        CYS 

  19  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                            192.000        SYS 

  20  211-09265           STRUCTURAL BACKFILL, TYPE 2                                               52.000        CYS 

  21  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                         59.000        TON 

  22  303-01180           COMPACTED AGGREGATE, NO. 53                                            1,692.000        TON 

  23  304-07493           WIDENING WITH HMA, TYPE B                                                 53.000        TON 

  24  503-03489           RETROFITTED TIE BARS                                                      12.000        EACH 

  25  601-02241           GUARDRAIL, REMOVE                                                        263.000        LFT 

  26  601-04150           GUARDRAIL, THRIE BEAM, 6 FT 3 IN SPACING                                 225.000        LFT 

  27  601-05999           CURVED TERMINAL END                                                        8.000        EACH 

  28  601-05999           CURVED TERMINAL END                                                        3.000        EACH 

  29  601-08182           GUARDRAIL, THRIE BEAM                                                    588.000        LFT 

  30  601-91649           GUARDRAIL THRIE BEAM TRANSITION SECTION, GALVANIZED                        1.000        EACH 

  31  601-91649           GUARDRAIL THRIE BEAM TRANSITION SECTION, GALVANIZED                        7.000        EACH 

  32  601-94689           GUARDRAIL END TREATMENT, OS                                                7.000        EACH 

  33  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                   1,788.000        LFT 

  34  603-01752           FENCE GATE, CHAIN LINK, 96 IN X 5 FT                                      23.000        EACH 

  35  603-01932           FENCE, CHAIN LINK, 96 IN                                               2,260.000        LFT 

  36  603-03829           FENCE,                                                                   335.000        LFT 

  37  603-04847           FENCE GATE,                                                                5.000        EACH 

  38  604-06070           SIDEWALK, CONCRETE                                                     1,303.000        SYS 

  39  605-97305           CURB AND GUTTER TURNOUT, COMBINED, MODIFIED                                8.000        EACH 

  40  607-06360           PAVED SIDE DITCH, F                                                      223.000        LFT 

  41  610-07713           PCCP FOR APPROACHES, 8 IN                                                771.000        SYS 

  42  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                               16.000        EACH 

  43  621-06559           MULCHED SEEDING, R                                                     6,725.000        SYS 

  44  628-09401           FIELD OFFICE, A                                                           27.000        MOS 

  45  628-11729           CELLULAR TELEPHONE TYPE A                                                  2.000        EACH 

  46  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 

  47  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  48  628-11781           CELLULAR TELEPHONE SERVICE, 750 MIN                                       54.000        MOS 

  49  715-01472           PIPE END SECTION, PRECAST CONCRETE, 18 IN                                  3.000        EACH 
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  50  715-02398           SAFETY METAL END SECTION 6:1 DIA 36"                                       2.000        EACH 

  51  715-02629           SAFETY METAL END SECTION 6:1 DIA 18"                                       1.000        EACH 

  52  715-04985           VAULT                                                                     10.000        EACH 

  53  715-05171           PIPE, TYPE 3 CIRCULAR 18 IN                                               95.000        LFT 

  54  715-05173           PIPE, TYPE 3 CIRCULAR 24 IN                                               35.000        LFT 

  55  715-05177           PIPE, TYPE 3 CIRCULAR 36 IN                                               50.000        LFT 

  56  715-46010           PIPE END SECTION, DIA 18"                                                  1.000        EACH 

  57  715-46020           PIPE END SECTION, DIA 24"                                                  2.000        EACH 

  58  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                               4.000        EACH 

  59  801-03290           CONSTRUCTION SIGN, C                                                      12.000        EACH 

  60  801-06640           CONSTRUCTION SIGN, A                                                     170.000        EACH 

  61  801-06645           CONSTRUCTION SIGN, B                                                      40.000        EACH 

  62  801-06710           FLASHING ARROW SIGN                                                       28.000        DAY 

  63  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  64  801-07024           ENERGY ABSORBING TERMINAL, CZ, TL-3                                       16.000        EACH 

  65  801-08401           TEMPORARY TRAFFIC BARRIER, TYPE 2                                      3,200.000        LFT 

  66  801-08508           TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED                            3,250.000        LFT 

  67  801-11642           PORTABLE CHANGEABLE MESSAGE SIGN                                           4.000        EACH 

  68  802-03866           MILE MARKER                                                              178.000        EACH 

  69  802-04314           SIGN                                                                      28.000        EACH 

  70  802-07060           SIGN, SHEET, RELOCATE                                                     16.000        EACH 

  71  805-01439           MICROWAVE DETECTOR                                                        14.000        EACH 

  72  805-01843           SIGNAL HANDHOLE ADJUST TO GRADE                                            2.000        EACH 

  73  805-04973           CONDUIT                                                                  755.000        LFT 

  74  805-04973           CONDUIT                                                                2,302.000        LFT 

  75  805-04973           CONDUIT                                                                  240.000        LFT 

  76  805-04973           CONDUIT                                                                2,250.000        LFT 

  77  805-04973           CONDUIT                                                               16,933.000        LFT 

  78  805-04973           CONDUIT                                                               23,719.000        LFT 

  79  805-04973           CONDUIT                                                                  625.000        LFT 

  80  805-04973           CONDUIT                                                                  439.000        LFT 

  81  805-04973           CONDUIT                                                                1,935.000        LFT 

  82  805-04973           CONDUIT                                                               84,538.000        LFT 

  83  805-04973           CONDUIT                                                                2,525.000        LFT 

  84  805-11540           MICROLOOP DETECTOR PROBE                                                   1.000        EACH 

  85  805-11540           MICROLOOP DETECTOR PROBE                                                  10.000        EACH 

  86  805-11540           MICROLOOP DETECTOR PROBE                                                   2.000        EACH 

  87  805-11540           MICROLOOP DETECTOR PROBE                                                   1.000        EACH 

  88  805-78467           SIGNAL CABLE, SERVICE, COPPER. 3C/8GA                                      6.000        LFT 

  89  807-02193           LIGHT STANDARD FOUNDATION, 3FT DIAMETER X 8FT                              1.000        EACH 

  90  807-02618           WIRE, NO 2 COPPER, 3 1/C                                               5,957.000        LFT 

  91  807-04507           TRANSFORMER                                                                3.000        EACH 

  92  807-04507           TRANSFORMER                                                                1.000        EACH 

  93  807-04651           WIRE,                                                                  6,437.000        LFT 

  94  807-04651           WIRE,                                                                    470.000        LFT 

  95  807-04654           LIGHT POLE                                                                 1.000        EACH 

  96  807-05072           TOWER                                                                      3.000        EACH 

  97  807-05072           TOWER                                                                      1.000        EACH 

  98  807-05072           TOWER                                                                     11.000        EACH 
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  99  807-05072           TOWER                                                                      3.000        EACH 

 100  807-05072           TOWER                                                                      1.000        EACH 

 101  807-05072           TOWER                                                                     11.000        EACH 

 102  807-05072           TOWER                                                                     14.000        EACH 

 103  807-05072           TOWER                                                                      2.000        EACH 

 104  807-05072           TOWER                                                                      6.000        EACH 

 105  807-78590           HANDHOLE                                                                  99.000        EACH 

 106  807-86955           CABLE-DUCT MARKER                                                        182.000        EACH 

 107  807-86955           CABLE-DUCT MARKER                                                         48.000        EACH 

 108  809-04652           SERVICE POINT                                                              3.000        EACH 

 109  809-04652           SERVICE POINT                                                              8.000        EACH 

 110  809-04652           SERVICE POINT                                                              3.000        EACH 

 111  809-04970           FIBER OPTIC                                                           42,971.000        EACH 

 112  809-04970           FIBER OPTIC                                                              732.000        EACH 

 113  809-04970           FIBER OPTIC                                                              658.000        EACH 

 114  809-04970           FIBER OPTIC                                                                2.000        EACH 

 115  809-04970           FIBER OPTIC                                                               14.000        EACH 

 116  809-04970           FIBER OPTIC                                                               54.000        EACH 

 117  809-04970           FIBER OPTIC                                                                2.000        EACH 

 118  809-04970           FIBER OPTIC                                                                6.000        EACH 

 119  809-04970           FIBER OPTIC                                                                5.000        EACH 

 120  809-04970           FIBER OPTIC                                                                5.000        EACH 

 121  809-04970           FIBER OPTIC                                                                1.000        EACH 

 122  809-04970           FIBER OPTIC                                                                1.000        EACH 

 123  809-04970           FIBER OPTIC                                                               30.000        EACH 

 124  809-04970           FIBER OPTIC                                                               37.000        EACH 

 125  809-04970           FIBER OPTIC                                                                2.000        EACH 

 126  809-04970           FIBER OPTIC                                                               14.000        EACH 

 127  809-04982           CABLE                                                                    200.000        LFT 

 128  809-04982           CABLE                                                                    800.000        LFT 

 129  809-04982           CABLE                                                                     75.000        LFT 

 130  809-06114           ANTENNA                                                                    2.000        EACH 

 131  809-06128           CCTV ASSEMBLY                                                             32.000        EACH 

 132  809-06128           CCTV ASSEMBLY                                                             32.000        EACH 

 133  809-08398           ITS CONTROLLER CABINET                                                     3.000        EACH 

 134  809-08398           ITS CONTROLLER CABINET                                                    11.000        EACH 

 135  809-08398           ITS CONTROLLER CABINET                                                     1.000        EACH 

 136  809-08399           ITS CONTROLLER CABINET FOUNDATION                                         14.000        EACH 

 137  809-08571           AFP                                                                       31.000        EACH 

 138  809-09343           ITS                                                                        1.000        EACH 

 139  809-09343           ITS                                                                        1.000        EACH 

 140  809-09343           ITS                                                                       14.000        EACH 

 141  809-09343           ITS                                                                        4.000        EACH 

 142  809-09343           ITS                                                                        4.000        EACH 

 143  809-09343           ITS                                                                       14.000        EACH 

 144  809-09343           ITS                                                                        5.000        EACH 

 145  809-09343           ITS                                                                        2.000        EACH 

 146  809-09343           ITS                                                                       15.000        EACH 

 147  809-09343           ITS                                                                        4.000        EACH 
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 148  809-09343           ITS                                                                       19.000        EACH 

 149  809-09343           ITS                                                                       57.000        EACH 

 150  809-09343           ITS                                                                        1.000        EACH 

 151  809-09343           ITS                                                                        1.000        EACH 

 152  809-09343           ITS                                                                        6.000        EACH 
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   1  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   2  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   3  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   4  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   5  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   6  628-09408           MOBILE LAPTOP COMPUTER SYSTEM                                              4.000        MOS 

   7  628-09409           MOBILE INTERNET SERVICE                                                    4.000        MOS 

   8  628-11729           CELLULAR TELEPHONE TYPE A                                                  1.000        EACH 

   9  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 

  10  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  11  628-11780           CELLULAR TELEPHONE SERVICE 500 MIN                                         4.000        MOS 

  12  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                               4.000        EACH 

  13  801-06710           FLASHING ARROW SIGN                                                      180.000        DAY 

  14  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  15  801-92448           CONSTRUCTION SIGNS, MOBILE                                             1,800.000        DAY 

  16  808-75994           PRISMATIC REFLECTOR                                                   60,771.000        EACH 

  17  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                            9,120.000        EACH 

  18  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                    9,120.000        EACH 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  109-09377           QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS                              1.000        DOL 

   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   8  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                         21.000        TON 

   9  503-03489           RETROFITTED TIE BARS                                                      29.000        EACH 

  10  506-06333           PCCP PATCHING, FULL DEPTH                                                 31.000        SYS 

  11  604-06070           SIDEWALK, CONCRETE                                                       152.000        SYS 

  12  604-07894           CURB RAMP, CONCRETE, A                                                    43.000        SYS 

  13  604-07901           CURB RAMP, CONCRETE, G                                                    16.000        SYS 

  14  604-07902           CURB RAMP, CONCRETE, H                                                    12.000        SYS 

  15  604-07903           CURB RAMP, CONCRETE, K                                                    36.000        SYS 

  16  604-07903           CURB RAMP, CONCRETE, K                                                    21.000        SYS 

  17  628-09401           FIELD OFFICE, A                                                            8.000        MOS 

  18  628-11729           CELLULAR TELEPHONE TYPE A                                                  1.000        EACH 

  19  628-11730           CELLULAR TELEPHONE TYPE B                                                  1.000        EACH 

  20  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 

  21  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  22  628-11780           CELLULAR TELEPHONE SERVICE 500 MIN                                        16.000        MOS 

  23  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 

  24  801-06640           CONSTRUCTION SIGN, A                                                      30.000        EACH 

  25  801-06645           CONSTRUCTION SIGN, B                                                      24.000        EACH 

  26  801-06710           FLASHING ARROW SIGN                                                      150.000        DAY 

  27  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  28  801-07119           BARRICADE, III-B                                                         128.000        LFT 

  29  801-92448           CONSTRUCTION SIGNS, MOBILE                                               500.000        DAY 

  30  802-04089           SIGN, SHEET, REMOVE                                                       71.000        EACH 

  31  802-05704           SIGN POST, SQUARE, TYPE 1, UNREINFORCED ANCHOR BASE                       47.000        LFT 

  32  802-07058           SIGN, SHEET ASSEMBLY, RELOCATE                                             1.000        EACH 

  33  802-07060           SIGN, SHEET, RELOCATE                                                      1.000        EACH 

  34  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                          869.000        SFT 

  35  805-01300           TRAFFIC SIGNAL EQUIPMENT, REMOVE                                          52.000        EACH 

  36  805-01824           SPAN, CATENARY, AND TETHER, TIGHTEN                                      139.000        EACH 

  37  805-01842           HANDHOLE, SIGNAL, TYPE 1                                                  12.000        EACH 

  38  805-01844           CONDUIT, STEEL, GALVANIZED, 2 IN                                         624.000        LFT 

  39  805-02087           TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT                        LUMP              LUMP 

  40  805-02150           PEDESTRIAN SIGNAL HEAD, COUNTDOWN, 18 IN                                  18.000        EACH 

  41  805-02445           CONTROLLER AND CABINET, P1                                                 6.000        EACH 

  42  805-02645           SIGNAL PEDESTAL FOUNDATION, A                                             17.000        EACH 

  43  805-04133           SIGNAL POLE, PEDESTAL, 12FT                                                4.000        EACH 

  44  805-05405           SIGNAL POLE, PEDESTAL, 4FT                                                13.000        EACH 

  45  805-06483           CONTROLLER                                                                 1.000        EACH 

  46  805-06483           CONTROLLER                                                                15.000        EACH 

  47  805-07190           TRAFFIC SIGNAL HEAD, 1 SECTION, 12 IN                                      2.000        EACH 

  48  805-09539           LOOP DETECTOR DELAY COUNTING AMPLIFIER, 2 CHANNEL                         26.000        EACH 

  49  805-11817           PEDESTRIAN PUSH BUTTON, APS                                                2.000        EACH 
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  50  805-78205           TRAFFIC SIGNAL HEAD, 3 SECTION, 12 IN                                    489.000        EACH 

  51  805-78225           TRAFFIC SIGNAL HEAD, 4 SECTION, 12 IN                                     42.000        EACH 

  52  805-78230           TRAFFIC SIGNAL HEAD, 5 SECTION, 12"                                       17.000        EACH 

  53  805-78245           TRAFFIC SIGNAL HEAD, OPTICALLY PROGRAMMED,                                 2.000        EACH 

  54  805-78370           PEDESTRIAN PUSH BUTTON, NON-APS                                           16.000        EACH 

  55  805-78415           SPAN, CATENARY, AND TETHER                                                 9.000        EACH 

  56  805-78415           SPAN, CATENARY, AND TETHER                                                40.000        EACH 

  57  805-78420           DISCONNECT HANGER                                                        171.000        EACH 

  58  805-78480           SIGNAL CABLE, CONTROL, COPPER 3C/14GA                                  7,078.000        LFT 

  59  805-78485           SIGNAL CABLE, CONTROL, COPPER 5C/14GA                                 30,011.000        LFT 

  60  805-78490           SIGNAL CABLE, CONTROL, COPPER 7C/14GA                                 10,237.000        LFT 

  61  805-78495           SIGNAL CABLE CONTROL, COPPER 9C/14GA                                   7,531.000        LFT 

  62  808-05866           PAVEMENT MESSAGE MARKING, REMOVE                                           2.000        SYS 

  63  808-06368           TRANSVERSE MARKING, REMOVE                                             1,037.000        LFT 

  64  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                                  61.000        LFT 

  65  808-06716           LINE, REMOVE                                                             169.000        LFT 

  66  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                                  90.000        LFT 

  67  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                       291.000        LFT 

  68  808-75300           TRANSVERSE MARKING, THERMOPLASTIC,                                     1,913.000        LFT 

  69  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                   1.000        EACH 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   8  202-06580           CONTAMINATED SOIL, REMOVE                                                 10.000        CYS 

   9  604-06070           SIDEWALK, CONCRETE                                                         3.000        SYS 

  10  628-09402           FIELD OFFICE, B                                                           12.000        MOS 

  11  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  12.000        MOS 

  12  628-11729           CELLULAR TELEPHONE TYPE A                                                  2.000        EACH 

  13  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 

  14  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  15  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN                                      24.000        MOS 

  16  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 

  17  801-06640           CONSTRUCTION SIGN, A                                                      16.000        EACH 

  18  801-06710           FLASHING ARROW SIGN                                                        4.000        DAY 

  19  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  20  802-05702           SIGN POST, SQUARE, TYPE 2, REINFORCED ANCHOR BASE                         46.000        LFT 

  21  802-09840           SIGN, SHEET, WITH LEGEND 0.100 IN                                         30.000        SFT 

  22  802-09842           SIGN, SHEET, WITH LEGEND 0.125 IN THICKNESS                              103.000        SFT 

  23  805-01300           TRAFFIC SIGNAL EQUIPMENT, REMOVE                                           4.000        EACH 

  24  805-01815           SIGNAL POLE FOUNDATION, 36 IN X 144 IN                                     8.000        EACH 

  25  805-02150           PEDESTRIAN SIGNAL HEAD, COUNTDOWN, 18 IN                                   8.000        EACH 

  26  805-02645           SIGNAL PEDESTAL FOUNDATION, A                                              3.000        EACH 

  27  805-07842           VEHICLE DETECTION SYSTEM                                                   4.000        EACH 

  28  805-08214           CONDUIT, PVC, 2 IN, SCHEDULE 40                                          160.000        LFT 

  29  805-09451           SIGNAL POLE, PEDESTAL, 15 FT                                               3.000        EACH 

  30  805-11744           HANDHOLE SIGNAL, TYPE 2                                                    4.000        EACH 

  31  805-11817           PEDESTRIAN PUSH BUTTON, APS                                                8.000        EACH 

  32  805-02445           CONTROLLER AND CABINET, P1                                                 1.000        EACH 

  33  805-78205           TRAFFIC SIGNAL HEAD, 3 SECTION, 12 IN                                     36.000        EACH 

  34  805-78225           TRAFFIC SIGNAL HEAD, 4 SECTION, 12 IN                                      2.000        EACH 

  35  805-78415           SPAN, CATENARY, AND TETHER                                                16.000        EACH 

  36  805-78420           DISCONNECT HANGER                                                         16.000        EACH 

  37  805-78445           SIGNAL SERVICE                                                             2.000        EACH 

  38  805-78467           SIGNAL CABLE, SERVICE, COPPER. 3C/8GA                                    200.000        LFT 

  39  805-78485           SIGNAL CABLE, CONTROL, COPPER 5C/14GA                                  1,125.000        LFT 

  40  805-78490           SIGNAL CABLE, CONTROL, COPPER 7C/14GA                                  4,255.000        LFT 

  41  805-78925           CONTROLLER CABINET FOUNDATION, P1                                          1.000        EACH 

  42  805-81032           SIGNAL STRAIN POLE, STEEL, 30 FT                                           8.000        EACH 

  43  808-06368           TRANSVERSE MARKING, REMOVE                                               588.000        LFT 

  44  808-06716           LINE, REMOVE                                                             399.000        LFT 

  45  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                       588.000        LFT 

  46  808-75300           TRANSVERSE MARKING, THERMOPLASTIC,                                       399.000        LFT 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   8  628-09409           MOBILE INTERNET SERVICE                                                    9.000        MOS 

   9  628-11729           CELLULAR TELEPHONE TYPE A                                                  1.000        EACH 

  10  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 

  11  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  12  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN                                       9.000        MOS 

  13  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  14  802-05702           SIGN POST, SQUARE, TYPE 2, REINFORCED ANCHOR BASE                        100.000        LFT 

  15  802-07060           SIGN, SHEET, RELOCATE                                                     43.000        EACH 

  16  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                          145.000        SFT 

  17  802-09840           SIGN, SHEET, WITH LEGEND 0.100 IN                                        440.000        SFT 

  18  802-09842           SIGN, SHEET, WITH LEGEND 0.125 IN THICKNESS                               93.000        SFT 

  19  805-01300           TRAFFIC SIGNAL EQUIPMENT, REMOVE                                           7.000        EACH 

  20  805-07190           TRAFFIC SIGNAL HEAD, 1 SECTION, 12 IN                                      4.000        EACH 

  21  805-07842           VEHICLE DETECTION SYSTEM                                                   7.000        EACH 

  22  805-78010           CONTROLLER AND CABINET, FLASHER, SOLID STATE                               2.000        EACH 

  23  805-78205           TRAFFIC SIGNAL HEAD, 3 SECTION, 12 IN                                     71.000        EACH 

  24  805-78225           TRAFFIC SIGNAL HEAD, 4 SECTION, 12 IN                                     21.000        EACH 

  25  805-78230           TRAFFIC SIGNAL HEAD, 5 SECTION, 12"                                        2.000        EACH 

  26  805-78415           SPAN, CATENARY, AND TETHER                                                28.000        EACH 

  27  805-78485           SIGNAL CABLE, CONTROL, COPPER 5C/14GA                                  2,700.000        LFT 

  28  805-78490           SIGNAL CABLE, CONTROL, COPPER 7C/14GA                                  8,890.000        LFT 

  29  805-78495           SIGNAL CABLE CONTROL, COPPER 9C/14GA                                   6,120.000        LFT 

  30  808-05866           PAVEMENT MESSAGE MARKING, REMOVE                                         131.000        SYS 

  31  808-06368           TRANSVERSE MARKING, REMOVE                                             1,141.000        LFT 

  32  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                     1,141.000        LFT 

  33  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                  41.000        EACH 

  34  808-75325           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                  25.000        EACH 
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          CALL ORDER   : 841                                              CONTRACT ID  : T -37025-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    GUARDRAIL MAINTENANCE 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  107-09358           INSPECTION HOLE, GREATER THAN 3'                                          35.000        EACH 

   3  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   4  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   9  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  10  203-02000           EXCAVATION, COMMON                                                       419.000        CYS 

  11  205-03371           SEDIMENT, REMOVE                                                       1,118.000        CYS 

  12  205-06937           TEMPORARY SILT FENCE                                                   6,250.000        LFT 

  13  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        833.000        TON 

  14  601-01846           GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 3                              2.000        EACH 

  15  601-02241           GUARDRAIL, REMOVE                                                      2,155.000        LFT 

  16  601-09238           HAND DIG GUARDRAIL POST HOLES                                            113.000        EACH 

  17  601-94689           GUARDRAIL END TREATMENT, OS                                               49.000        EACH 

  18  601-99132           GUARDRAIL, TRANSITION, VH, 6 FT-3 IN SPACING                               8.000        EACH 

  19  601-99133           GUARDRAIL, TRANSITION VH, 12FT-6 IN SPACING                                4.000        EACH 

  20  611-06497           MAILBOX ASSEMBLY, SINGLE                                                   1.000        EACH 

  21  621-02770           EROSION CONTROL BLANKET                                                  550.000        SYS 

  22  621-06559           MULCHED SEEDING, R                                                     3,472.000        SYS 

  23  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
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          CALL ORDER   : 851                                              CONTRACT ID  : T -37478-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    SIGN MODERNIZATION 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   7  202-94747           POST, REMOVE                                                              40.000        EACH 

   8  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

   9  801-92448           CONSTRUCTION SIGNS, MOBILE                                                50.000        DAY 

  10  802-04089           SIGN, SHEET, REMOVE                                                      405.000        EACH 

  11  802-05701           SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE                      2,365.000        LFT 

  12  802-05702           SIGN POST, SQUARE, TYPE 2, REINFORCED ANCHOR BASE                         15.000        LFT 

  13  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                        1,060.000        SFT 

  14  802-09839           SIGN, DOUBLE-FACED, SHEET, WITH LEGEND 0.100 IN THICKNESS                305.000        SFT 

  15  802-09840           SIGN, SHEET, WITH LEGEND 0.100 IN                                        125.000        SFT 

 


